
ENVIRONMENTAL & REGULATORY SERVICES DIVISION 
BUREAU OF PECFA  

P.O. Box 8044 
Madison, Wisconsin 53708-8044 

TTY: Contact Through Relay 
Jim Doyle, Governor 

Richard J. Leinenkugel, Secretary 

Wisconsin Department of Commerce, Bureau of PECFA 
Bid Document 

SECTION 1 - Scope of Work 
The Bureau of PECFA is seeking competitive bids to perform remedial services for a 
petroleum release from a regulated petroleum product storage tank system.  This bid is 
for a specified work scope.  The site upon which bids are being solicited is: 
Bid Round: 60 
Commerce #: 53593-9470-88-A 
BRRTS #: 03-13-187588 
Site Name: Erfurth's Citgo 
Site Address: 1688 Washington St, Verona, 53593 
Site Manager: Rachel Greve 
Address: 3911 Fish Hatchery Rd 
City, State  Zip: Fitchburg, WI  53711-5367 
Phone: 608-275-3220 
e-mail: rachel.greve@wisconsin.gov 
Bid Manager: Ralph N. Smith 
Address: P.O. Box 8044 
City, State  Zip: Madison, Wisconsin 53708-8044 
Phone: (608) 261-6543 
e-mail: ralph.smith@wisconsin.gov 

Bid-Start Date: April 20, 2009 

Questions must be received by (See Section 2 (B)): May 4, 2009, 4:00 PM 

Responses will be posted by (See Section 2 (B)): May 22, 2009 

Bid-End Date and Time: June 05, 2009, 4:00 PM 

The case file, including report(s) and other pertinent information upon which bids are 
being sought, are available for review at the Site Manager’s location listed above.  
Please contact the Site Manager for an appointment to review the file. 
Copies of report(s) and other pertinent information are available for purchase at the 
location listed below.  If pertinent information is not available, please contact the Site 
Manager. 

Xer-Lith Printing, 131 W. Wilson St., Madison, WI 53703 
Phone: (608) 257-8900  Fax: (608) 257-8900  

(Telephone copy shop to switch phone to Fax) 



SECTION 2 – Site-Specific Bid Requirements 
General Comments 
In spring of 2004, following heavy rains, water accumulated in the basement of a house 
at 8639 Davis Street in Mt Vernon.  Along with the water, the owner noticed a strong 
gasoline odor. Gasoline was found floating on the water in the basement.  The local fire 
department ordered the electricity to the house shut off and the LP gas line 
disconnected.  The owner was forced to move out and hire an environmental cleanup 
contractor to pump the gas/water mixture out of the basement.  When the owner 
returned to the home in early June, no water was accumulating in the basement but 
gasoline vapors persisted.  The owner then contacted the Department of Health and 
Family Services and the Department of Natural Resources (DNR) for assistance.  In 
August, 2004, the DNR hired a firm to conduct a limited soil and groundwater 
investigation in the vicinity of the affected Davis Street residence.  No source of 
gasoline was found on the lot or adjacent to the lot at 8639 Davis Street but 
contaminated groundwater was found at several locations in the area. 
Erfurth’s Citgo gas station had operated from the 1930s until 1999 on the northwest 
corner of STH 92 and Davis Street (County Highway G) in Mt Vernon.  This station is 
approximately 175 feet north of the house on Davis Street with gasoline and vapor 
problems.  A site investigation was conducted at Erfurth’s; the site was closed in 2001.  
That investigation concluded that groundwater flow was to the northwest.  This 
conflicted with local topography and the location of Mt Vernon Creek, which suggested 
groundwater flow to the south or southeast.  Consequently, DNR began a second 
investigation to confirm groundwater flow direction.  Four monitoring wells were installed 
in the vicinity of the Davis Street residence.  The results of that groundwater 
investigation confirmed that groundwater flow ranges from southwest to southeast, and 
the former Citgo station is most likely the source of gasoline product and vapors in the 
home at 8639 Davis Street. 
In 2006, a PECFA-funded investigation using direct push technology further defined the 
extent of contamination in soil and groundwater.  During that investigation, a previously 
unknown UST was discovered in front of the former gas station.  That UST was 
removed in August 2006.  It was a very old (riveted) tank and had several holes in the 
bottom.  Soil under the tank was highly contaminated and that tank is considered to be 
the probable source of the gasoline in the basement of the home on Davis Street. 
In 2007, five additional monitoring wells and one piezometer were installed to further 
delineate the groundwater plume.  Free product has been present in MW-7, MW-2, and 
MW-3. 
In May 2008, 1215 tons of contaminated soil was excavated from beneath STH 92 
adjacent to the former UST bed.  The excavation depth was 20 feet. 
Depth to groundwater is 13.5-15.3 feet below ground surface (bgs) in the source area 
and 8.8-11.5 feet bgs in monitoring well MW-4, near 8639 Davis Street.  Site soils are 
clay or silty clay to a depth of 9-13 feet bgs, underlain by clayey sand to sand. 



Minimum Remedial Requirements 
1. Conduct one year of quarterly groundwater monitoring from all the wells (10) in the 

monitoring network.  Sample these wells for PVOCs plus naphthalene.  Groundwater 
samples shall be collected for analysis regardless of the presence of free product.  
To prevent free product from being incorporated in the sample vial, use a bottom 
discharge sampling device in wells with free product.  If free product is encountered, 
measure the thickness and abate by pumping or hand bailing. LNAPL removal shall 
be conducted in conjunction with quarterly groundwater monitoring only, unless 
otherwise directed by DNR and Commerce. Measure water levels in all wells in 
geodetic datum for all rounds.  All groundwater and free product wastes shall be 
properly handled, stored, and disposed.  Groundwater sampling costs shall include 
all associated waste disposal costs. 

2. During the first round, obtain access agreements and sample all private potable 
wells within 100 feet of the groundwater plume (15 wells).  These wells shall be 
sampled for VOCs using EPA Method 524.2.   

3. Submit brief semi-annual reports (two total) describing the results of groundwater 
monitoring activities.  The reports should include (but not be limited to) laboratory 
results, groundwater elevations in tabular form (cumulative with historical data), free 
product thicknesses and volume removed (if applicable), lab reports, and 
groundwater flow diagrams for each sampling round. 

4. Reporting per Comm 47.70 (Web Reports) is required. 
Contingency Costs 

• Conduct a second year of quarterly groundwater monitoring from all the wells 
(10) in the monitoring network as described in paragraph 1 above. 

• Submit brief semi-annual reports (two total) describing the results of 
groundwater monitoring activities as described in paragraph 3 above. 

Additional Contingency costs will be considered for regulatory approval by both 
agencies using the Usual & Customary Cost Schedule (UCCS), if applicable.  For tasks 
not applicable per the UCCS, regulatory review by both DNR and Commerce will be 
required per Comm 47 and the NR 700 rule series.   
SECTION 3 - Reporting Timeframes 
Within 60 days of the Commerce notification of the maximum reimbursement amount, 
the responsible party (RP) must execute a written contract with one of the firms that 
submitted a bid.  Failure to execute the written contract within this time will result in 
ineligibility of interest expenses incurred from the date of the reimbursement cap letter 
until a contract is executed and work commences at the site. Work must commence 
within 45 days of signing a contract.  There are specific reporting requirements in Comm 
47.70 to monitor the progress of activities at each bid site and there may be additional 
reporting requirements outlined above.  The consulting firm that is contracted to 
complete the scope of work is required to report the progress of this site to Commerce 
electronically on the web site at each of the following points: 
1. Within fourteen days of executing or terminating a contract with the RP.  
2. Three months after entering into the contract with the RP. 



3. Twelve months after beginning the work in the successful bid, unless the project is 
completed before that time (point 6 applies). 

4. Twelve months after submitting the previous report (point 3), unless the project is 
completed before that time (point 6 applies). 

5. No later than 10 days after encountering a change in circumstances (the list of 
circumstances is in Comm 47.70 (3)). 

6. No later than 30 days after completing the work.  
7. As directed by Commerce. 
If Commerce determines that the consulting firm is failing to make adequate progress to 
complete the scope of work, Commerce will notify the RP and may reduce the 
reimbursement to accurately reflect the work completed. 
Claim Submittal 
A claim must be submitted to Commerce within 120 days of submitting the report 
described in Reporting Timeframe, point #6.  If a claim is not submitted by the deadline 
described above, interest costs from the date the report (point #6) is submitted to the 
date the claim is received will not be reimbursed to the claimant.  The claim preparation 
cost must be included in the Total Bid Amount and is considered within the 
reimbursement cap. 
Questions and Answers 
Questions, answers and interpretations will be considered an amendment of this 
solicitation.  All questions must be submitted in writing (fax and electronic mail 
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.  
All answers and interpretations shall be in writing from the Bid Manager.  Neither the 
PECFA program nor Commerce shall be legally bound by any amendments or 
interpretations that are not in writing.  Bidders are not to contact other personnel located 
within the Department of Commerce/Bureau of PECFA concerning the site or the bid 
solicitation between the Bid Announcement Date and Bid End Date.  No further 
questions will be addressed after the deadline for submitting questions identified in 
Section 1. 
SECTION 4 - Conditions of Bid 
The successful bidder will be the entity that complies with all provisions of the bid and 
provides the lowest total cost, excluding interest, for the site-specific bid requirements 
described in Section 2.  In preparing the bid, the bidder must assume compliance with 
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700 
Wis. Admin. Codes.   
The bid Commerce selects to determine the least costly method of remedial action will 
be the least costly qualified bid.  Commerce will rank the bids solely on the basis of 
cost.  Evaluation of bids will continue until the least costly qualified bid is identified.  
Submittals from an individual or firm during their period of disqualification from bidding, 
submittals received late and for submittals without a certified commitment (performance 
assurance and/or signature) will not be considered as bids.  Commerce may disqualify a 
bid for the following reasons: 

• Requirements of the bid specifications have not been met. 

• The remedial strategy is not appropriate to the geologic setting. 



• A Total Bid Amount is insufficient to fund the activities described in the bid 
specifications. 

Commerce reserves the right to reject any and all bids. 
Any proposed technology or methods used in the remediation must be allowed for use 
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural 
Resources or Commerce). 
The bidder Commerce intends to select may be required to provide input to and attend 
a meeting with the PECFA program and the claimant to explain the bid and remedial 
approach. 
If a bid is disqualified, Commerce will provide written notification to any individual or firm 
that submitted a disqualified bid.  The notification shall specify the reasons for the 
disqualification, and inform the individual or firm of their right to protest or appeal the 
decision.  If a bid is more costly than the bid Commerce intends to select, the bid will not 
be reviewed.   
The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not 
reviewed.  The Notice of Intent will be sent to the RP and will be posted on PECFA’s 
Internet Web site. 
SECTION 5 - Instructions to Bidders 
Between the bid start and end dates, bidders shall not discuss or attempt to negotiate 
any aspects of the bid with the RP, other potential bidders or program staff without prior 
approval of the Bid Manager identified in Section 1.  Infractions will result in rejection of 
the violator's bid and may result in a formal complaint being filed with the Department of 
Regulation and Licensing. 
If access to the site is necessary for the preparation of a bid, access shall be arranged 
through the Bid Manager.  If the Bid Manager is not able to arrange site access, this will 
not delay the bid process nor negate the comparison and selection from among the bids 
submitted.  All costs associated with a site visit or preparation of a bid will be the 
bidder's responsibility. 
The Bidding Process must conform to the following: 
1. The Bid Response shall address all the site-specific bid requirements identified in 

Section 2. 
2. The total bid amount to accomplish the stated goal must include all fees, reporting 

costs, pre- and post-closure costs and costs for establishing restrictions or 
institutional controls, when applicable (interest costs are excluded). 

3. The submittal must include a copy of the Bid Response document signed by a 
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist 
licensed by the State of Wisconsin.  The appropriate registration number of the 
professional license must be included.  Registration requirements are listed in 
Comm 5. 

4. Bids cannot be faxed or sent electronically (email) to the program.  Documents 
received by fax or email will not be considered. 

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the 
bid end date.  

6. The consulting firm’s name must be included and all pages of the Bid Response. 



7. All costs must be printed (ink, typewritten or computer).  Errors must be crossed 
out, corrections entered and initialed by the person signing the bid.  Correction fluid 
is not allowed.  No bid shall be altered or amended after the time specified for the 
bid end date. 

8. Each bidder shall fully acquaint themselves with conditions relating to the scope 
and restrictions attending to the execution of the work under the conditions of this 
bid.  The failure of a bidder to acquaint themselves with existing documented 
conditions shall in no way relieve any obligation with respect to this bid. 

9. All amendments to and interpretations of this bid shall be in writing from the Bid 
Manager.  Neither Commerce nor the program shall be legally bound by any 
amendment or interpretation that is not in writing. 

10. This bid is intended to promote competition.  If the language, specifications, terms 
and conditions, or any combination thereof restricts or limits the requirements in 
this bid to a single source, it shall be the responsibility of the interested bidders to 
notify the program in writing so as to be received five days prior to the opening 
date.  The bid may or may not be changed; however a review of such notification 
will be made prior to award. 

SECTION 6 - Bidder Disqualification 
Commerce may disqualify from public bidding any individual or firm that has committed 
any of the following (Comm 47.67 (1) (a)): 
1. Failed to complete the scope of work within the reimbursement cost cap 

established through public bidding. 
2. Failed to complete the scope of work in a bid in a timely manner. 
3. Failed to follow DNR rules on the bid project. 
4. Received one or more notices from Commerce under s. Comm 47.62 (2) that 

assess the financial management of an investigation as unacceptable. 
5. In any prior occurrence that has been publicly bid, failed to do either of the 

following: 
a. Pay subcontractors after receiving payment for them. 
b. Obtain lien waivers on or before the date of the final payment by the RP or the 
PECFA program, from all subcontractors paid under subd. 5. a. 

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1). 
7. Failed to commence work within 45 days after executing a contract, as required in 

s. Comm 47.69 (3). 
Commerce may disqualify any individual or firm from performing further work on a 
project if the individual or firm has not completed any of the six reporting points required 
in Comm 47.70 and outlined in Section 2 of this bid document.  Commerce will review 
and address the issue as stated in Comm 47.70 (4). 



BID RESPONSE – BID ROUND 60 
(1st Page) 

Department of Commerce PECFA Program 

Site Name: Erfurth's Citgo 
Commerce #: 53593-9470-88-A 
BRRTS #: 03-13-187588 

Submit Bid Response To: Cathy Voges 
Public Bid Response 
Department of Commerce PECFA Bureau 
201 W Washington Ave, Madison WI  53703-2760 or 
PO Box 8044, Madison WI  53708-8044 

Consulting Firm Name:  
Complete Mailing  
Address:  
  
Telephone: ( ) - 
Fax Number: ( ) - 
E-mail Address:  
 
Bidder (check one that applies): 

 Professional Engineer License #  
 Professional Geologist License #  
 Hydrologist License #  
 Soil Scientist License #  

 

 
 

Use this box to certify (by marking with a check or X) a commitment to 
complete the work described in the bid specifications in its entirety for the 
Total Bid Amount proposed below.  Failure to provide this performance 
assurance will disqualify this bid response.  Providing unsolicited 
qualifications and/or contingency statements in your bid submittal will 
disqualify the bid response. 

Total Bid Amount: $   

Print Name:   

Title:   
 
I certify that I have the authority to commit my organization or firm to the 
performance of the bid I have submitted. 

Signature:  

 
Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)]. 



BID RESPONSE – BID ROUND 60 
(2nd Page) 

Department of Commerce PECFA Program 
 
Site Name: Erfurth's Citgo 
Commerce #: 53593-9470-88-A 
BRRTS #: 03-13-187588 

Consulting Firm Name:  
 
A bid will be considered non-compliant if the bid response does not include a 
separate tabulation of costs for each activity. 

1 

Groundwater Sampling & Analysis for PVOC + 
naphthalene parameters (in 10 wells) quarterly 
for one year, including water level 
measurements in geodetic datum from all wells, 
free product measurement and abatement, all 
wastes properly handled, stored, and disposed.  
Groundwater sampling costs to include waste 
disposal costs.  All items included per 
paragraph 1 of the bid document. 

$ 

 

2 

During the first round, obtain access 
agreements and sample all private potable 
wells within 100 feet of the groundwater plume 
(15 wells).  These wells shall be sampled for 
VOCs using EPA Method 524.2. 

 
 

$ 

 

3 Two semi-annual reports per paragraph 3 of the 
bid document. $  

4 Reporting per Comm 47.70 (Web Reports) per 
paragraph 4 of the bid document. $  

5 PECFA Claim Preparation $  

6 Total Bid Amount $  

CONTINGENCY COSTS  
(Will be Approved and Added to the Bid Cap as Needed) 

● 

 Conduct a second year of quarterly groundwater  
monitoring from all the wells (10) in the 
monitoring network as described in paragraph 1 
above. 

 

$ 

 

● Contingency costs for two semi-annual reports 
per paragraph 3 of the bid document.  $ 

 

 



 

  
ENVIRONMENTAL & REGULATORY SERVICES DIVISION 

BUREAU OF PECFA 
P.O. Box 8044 

Madison, Wisconsin 53708-8044 
TTY: Contact Through Relay 

Fax: (608) 267-1381 
Jim Doyle, Governor 

Richard J. Leinenkugel, Secretary 

 

  

 
March 25, 2009 
 
Harland Erfurth  
1750 State Road 92 
Mt Horeb, WI  53572 
 
 
RE: Assignment to Public Bidding – Round 60 

Commerce # 53593-9470-88-A DNR BRRTS # 03-13-187588 
Erfurth's Citgo, 1688 Washington Street, Mt Vernon 

 
Dear Mr. Erfurth: 
The Wisconsin Departments of Natural Resources (DNR) & Commerce (Commerce) have determined that 
additional activities must be conducted for the site referenced above.  A cost cap for the activities will be 
established through the PECFA public bidding process. 
An explanation of the bidding process is enclosed.  A copy of the bid document will be available on the 
Wisconsin Department of Commerce website at http://www.commerce.wi.gov/ER/ER-PECFA-
SiteBidding.html during the bidding process.   
You must cease all fieldwork at this site by April 1, 2009.  The site will be listed in public bid round 60, 
scheduled to begin on April 20, 2009.  Until a cost cap is established through the bidding process, 
Commerce will not reimburse costs, including interest, for any work performed more than five business 
days after the date of this letter (except for an emergency action as defined in Comm 47.015).   
If there are any outstanding eligible costs, including loan interest, that have been incurred to date, a 
PECFA claim must be submitted no later than 120 days after the date of this letter.  Failure to file a 
claim prior to the deadline will result in ineligibility of interest expenses incurred between the date of this 
letter and the date a claim is filed. 
This site is under the regulatory jurisdiction of the DNR.  Please direct any questions about the remedial 
activities at this site to the DNR project manager, Rachel Greve, at 608-275-3220.  The bidding process is 
the responsibility of Commerce and all correspondence throughout the bidding process will originate from 
Commerce. 
Thank you for your continuing efforts to protect Wisconsin’s environment.  If you have any questions, 
please contact me in writing at the letterhead address or by telephone at (608) 261-6543. 
Sincerely, 
 
Ralph N. Smith 
Senior Hydrogeologist 
Site Review Section 
Enclosure: PECFA Public Bidding Process 
 
cc: Jason Powell - METCO 
 Rachel Greve - DNR Project Manager (via E-mail) 
 Mary Ann Gosda – Senior Claim Reviewer (via E-mail) 
 Bank First National, Commercial Loan Officer, 2915 Custer Street, PO Box 10, Manitowoc WI 54221 
 Case File 



 

  
ENVIRONMENTAL & REGULATORY SERVICES DIVISION 

BUREAU OF PECFA 
P.O. Box 8044 

Madison, Wisconsin 53708-8044 
TTY: Contact Through Relay 

Fax: (608) 267-1381 
 

Jim Doyle, Governor 
Richard J. Leinenkugel, Secretary 

 

  

 
June 24, 2009 
 
 
Harland Erfurth  
1750 State Road 92 
Mt Vernon, WI  53572 
 
RE: Notice of Intent to Select Least Costly Qualified Bid – Round 60 
 

Commerce # 53593-9470-88-A DNR BRRTS # 03-13-187588 
Erfurth's Citgo (Former), 1688 Washington St, Mt Vernon 

 
Dear Mr. Erfurth: 
 
The Wisconsin Department of Commerce (Commerce) has identified the least costly qualified bid for the site 
referenced above.  Commerce intends to establish a reimbursement cap based on the bid submitted by Tetra 
Tech - Environmental for $5,620.00.  The bid response is enclosed for your reference. 
 
Per Comm 47.68 (3), Commerce reviews the bids, starting with the least costly, to determine if all the 
requirements of the bid specification are met.  Listed below is the review status of each firm that submitted a 
competitive bid.   
 

Status Bid Amount Consultant Name 
Intent $5,620.00 Tetra Tech - Environmental 

Not Reviewed $6,650.00 METCO 
Not Reviewed $6,809.00 Carlson Professional Services, Inc - Environmental Services 
Not Reviewed $7,475.00 Endpoint Solutions 
Not Reviewed $7,690.00 Bay Environmental Strategies 
Not Reviewed $8,469.00 Midwest Engineering Services Inc 
Not Reviewed $9,967.00 Konicek Environmental Consulting, LLC 

 
Per Comm 47.68 (6), a responsible party or bidder may protest Commerce’s selection of the least costly qualified 
bid.  If you wish to protest, refer to the enclosed PECFA Public Bidding Protest and Appeal Process flyer for 
guidance on the process.  If a written protest is not received within 10 business days from the date of this letter, 
Commerce will approve the selected cost cap for completion of the scope of work.   
 
If you have any questions, please contact me in writing at the letterhead address or by telephone at (608) 261-
6543. 
 
Sincerely, 
 
 
 
Ralph N. Smith 
Senior Hydrogeologist 
Site Review Section 
 
Enclosures: Least costly qualified Bid Response 
  PECFA Public Bidding Protest and Appeal Process 
 
cc: Tetra Tech – Environmental 
 Case File 



 

 
ENVIRONMENTAL & REGULATORY SERVICES DIVISION 

BUREAU OF PECFA 
P.O. Box 8044 

Madison, Wisconsin 53708-8044 
TTY: Contact Through Relay 

Fax: (608) 267-1381 
Jim Doyle, Governor 

Richard J. Leinenkugel, Secretary  
  

 

 
July 14, 2009 
 
 
Harland Erfurth  
1750 State Rd 92 
Verona, WI  53572 
 
RE: Cost Cap Approval – Bid Round 60 
 

Commerce # 53593-9470-88-A DNR BRRTS # 03-13-187588 
Erfurth's Citgo (Former), 1688 Washington Street, Mount Vernon 

 

 
 
PUBLIC BID END DATE: June 5, 2009 
 
The Wisconsin Department of Commerce (Commerce) has established a PECFA reimbursement 
cost cap (cost cap) using the bid responses from the Commerce bid process.  The cost cap is 
effective from the date of this letter forward. 
 

Approved cost cap to complete a scope of work: $5,620.00 
 
In compliance with the invitation to bid, Tetra Tech - Environmental provided a compliant bid 
response with the lowest total cost to complete the prescribed scope of work and has agreed to 
contract with the responsible party (RP) to furnish the items/services quoted.  This consulting firm is 
considered the successful bidder and can be contacted at: 
 
Tetra Tech - Environmental Phone:  (715) 832-0282 

1837 County Hwy OO 
Chippewa Falls, WI 54729-6519 

Fax:  (715) 832-0541 

E-Mail:  Michael.Neal@tetratech.com 

 
You must execute a written contract with one of the firms that submitted a bid listed in the table 
below.  Regardless of the firm you select, the cost cap is established by the least costly qualified bid.  
Failure to execute a written contract within 60 days of the date of this letter will result in the 
ineligibility of any interest expenses incurred from the date of this letter until a contract is executed.  
The consulting firm must notify Commerce of the written contract within 14 days of selection using 
Commerce’s website. 
 

Status Bid Amount Consultant Name 
Award $5,620.00 Tetra Tech - Environmental 

Not Reviewed $6,650.00 METCO 
Not Reviewed $6,809.00 Carlson Professional Services, Inc - Environmental 

Services 
Not Reviewed $7,475.00 Endpoint Solutions 
Not Reviewed $7,690.00 Bay Environmental Strategies 
Not Reviewed $8,469.00 Midwest Engineering Services Inc 
Not Reviewed $9,967.00 Konicek Environmental Consulting, LLC 



 

 

 
This site is under the regulatory jurisdiction of the Department of Natural Resources (DNR).  Please 
direct any questions about the remedial activities at this site to Rachel Greve, DNR Project Manager 
(608-275-3220).  The competitive public bidding process and PECFA funding are the responsibility 
of Commerce.  Correspondence regarding the bidding process and/or PECFA funding should be 
directed to Commerce. 
 
The PECFA fund does not relieve the RP from liability.  The availability or unavailability of PECFA 
funding shall not be the determining factor as to whether a remediation is completed.  This approval 
does not guarantee the reimbursement of costs.  Eligibility of costs will be determined at the time of 
claim review.  
 
If you have any questions, please contact me in writing at the letterhead address or by telephone at 
(608) 261-6543. 
 
Sincerely, 
 
 
 
Ralph N. Smith 
Senior Hydrogeologist 
Site Review Section 
 
 
cc: Michael Neal - Tetra Tech - Environmental 

Rachel Greve - DNR Project Manager (via E-mail) 
Case File 
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