

Excellence through experience™

709 Gillette St., Ste #3 ♦ La Crosse, WI 54603 ♦ 1-800-552-2932 ♦ Fax (608) 781-8893 Email: rona@metcohq.com ♦www.metcohq.com

April 15, 2019

Matthew Vitale Wisconsin Department of Natural Resources 1300 W. Clairemont Avenue Eau Claire, WI 54701

Subject:

Dave's Gas Station (Former) - Bid Deferment Request for well abandonment.

BRRTS #: 03-27-001459, PECFA #: 54754-9998-05

Dear Mr. Vitale.

At the request of the WDNR, a bid deferment (using Usual & Customary schedule of charges) is being submitted for the subject property located at 405 Washington Street in Merrillan, Wisconsin. The cost estimate will include: [1] Well Abandonment. The cost estimate is as follows:

Well Abandonment \$ 757.60
Change Order Request \$ 381.78
Total \$1,139.38

METCO is requesting a bid deferment in the amount of \$1,139.38 to complete the above workscope. Upon state and client approval of the proposed workscope and budget, METCO will proceed with the project.

Attached is a draft standardized invoice form as required.

En T. Powell

Should you have any questions, comments, or recommendations please contact me at our La Crosse office (608) 781-8879 or email at jasonp@metcohq.com.

Sincerely,

Jason T. Powell Staff Scientist

Attachments

c: Matt Lechner - Client

Usual and Customary Standardized Invoice #25 January 2019 - June 2019 (updated 2/25/19)





 PECFA #:
 54754-9998-05

 BRRTS #:
 03-27-001459

 Site Name:
 Dave's Gas Station (Former)

 Site Address:
 405 Washington St., Merrillan, WI

| Vendor Name: | |
|---------------|--|
| Invoice #: | |
| Invoice Date: | |
| Check #: | |

U&C Total \$ 1,139.38
Variance to U&C Total \$ Grand Total \$ 1,139.38

| TASK | TASK DESCRIPTION | SERVICES | ACTIVITY CODE | ACTIVITY REFERENCE CODE DESCRIPTION | UNIT | AX UNIT COST | UNITS | TE S | TOTAL MAX |
|------|----------------------|------------|------------------|-----------------------------------------------------|--------------|-----------------|-------|------|--------------|
| 8 | Well Abandonment | Consultant | WAB05 | Coordination | Site | \$ 162.86 | 1 | \$ | 162.86 |
| 8 | Well Abandonment | Consultant | WAB10 | Water column < 30 ft | Ft | \$ 2.52 | 65 | \$ | 163.80 |
| 8 | Well Abandonment | Consultant | WAB20 | Bentonite Pellets (50lb bag - 1/4" pellet) | Bag | \$ 10.82 | 3 | \$ | 32.46 |
| 8 | Well Abandonment | Consultant | WAB30 | Primary Mob/Demob | Site | \$ 398.48 | 1 | \$ | 398.48 |
| 36 | Change Order Request | | COR05 | Change Order Request (cost cap exceedance requests) | Change Order | \$ 381.78 | 1 | \$ | 381.78 |