



January 18, 2020

Mr. Tom Verstegen
Wisconsin Department of Natural Resources
625 E. County Y, Suite 700
Oshkosh, WI 54901

**RE: Bid Deferment
Da Swamp Bar
W2490 Hofa Park Road
Seymour, WI 54165
Endeavor Project No. P101399.40**

**COMM No. 54165-9503-90-A
BRRTS No. 03-59-547440**

Tom:

Endeavor Environmental Services, Inc. (Endeavor) is providing the following information as a Bid Deferment for the above referenced site.

Proposed Scope of Work

Based upon information collected to date, Endeavor proposes to commence prep of an NR726 closure request for the subject property. The request will include a continuing obligations packet for the subject and two off-site properties. Activities will include PE review and certification of the closure request.

Endeavor will perform the above outlined activities following the U & C cost schedule (#27) as outlined below:

Closure Request (Primary closure request) (CR05)	\$2,781.00
Closure Request (Continuing obligations packet - subject property) (CR15)	\$522.58
Closure Request (Continuing obligations packet – two off-site) (CR20)	\$458.78
Closure Request (PE review & certification) (CR30)	\$1,129.60
Change Order Request (Change order request (COR05)	\$393.23
Scope Total	\$5,285.19

Schedule

Endeavor will commence prep of the closure request in January/February 2020, upon Department approval of the Bid Deferment.

Well abandonment costs will be submitted for Department approval at the time of conditional closure/Remaining Actions letter



Conditions

The opinions rendered in this correspondence are based upon the information known at the time of this letter and represents Endeavor's professional judgment regarding the status of the above-referenced site and, as such, are not a guarantee.

Endeavor's professional judgment is based upon generally accepted environmental practices and procedures designed to assess environmental liability with respect to current and customary standards of due care in the consulting industry at this time.

The services provided by Endeavor personnel during this project have been conducted in a manner consistent with the degree, care, and technical skill exercised by environmental consulting professionals currently practiced in this area under similar budget and time constraints. Beyond this, no warranty is implied or expressed. This letter does not constitute legal advice, nor does Endeavor purport to provide legal advice.

If you have any questions associated with activities detailed in this Bid Deferment, please feel free to contact me at (920) 437-2997 at your convenience.

Sincerely,

A handwritten signature in black ink, appearing to read "J. Ramcheck", is written over a horizontal line.

Joseph M. Ramcheck, P.H.
Senior Hydrologist

I, Joseph M. Ramcheck, hereby certify that I am a hydrogeologist as that term is defined in s. NR712.03(1), Wis. Adm. Code, am registered in accordance with requirements of ch. GHSS 2, Wis. Adm. Code, or licensed in accordance with the requirements of ch. GHSS 3, Wis. Adm. Code, and that, to the best of my knowledge, all the information contained in this document is correct and the document was prepared in compliance with all applicable requirements in chs. NR700 to 726, Wis. Adm. Code.

cc: Mr. Lee Van Gheem, Responsible Party
File

Usual and Customary Standardized Invoice #27

January 2020 - June 2020



RR-113a-E

PECFA #: 54165-9503-90 Vendor Name: _____
 BRRTS #: 03-59-547440 Invoice #: _____
 Site Name: Da Swamp Bar Invoice Date: _____
 Site Address: W2490 Hofa Park Road, Seymour Check #: _____

U&C Total \$ 5,285.19
 Variance to U&C Total \$ -
 Grand Total \$ 5,285.19

TASK	TASK DESCRIPTION	SERVICES	ACTIVITY CODE	ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAX UNIT COST	UNITS	TOTAL MAX
5	Closure Request		CR05	Primary Closure Request	Submittal	\$ 2,781.00	1	\$ 2,781.00
5	Closure Request		CR15	Continuing Obligation Packet Submittal (For Source Property	Packet	\$ 522.58	1	\$ 522.58
5	Closure Request		CR20	Continuing Obligation Packet Submittal (For off-site Propertie	Per Additional Property	\$ 229.39	2	\$ 458.78
5	Closure Request		CR30	PE review and certification of closure packet	Site	\$ 1,129.60	1	\$ 1,129.60
36	Change Order Request		COR05	Change Order Request (cost cap exceedance requests)	Change Order	\$ 393.23	1	\$ 393.23