



*Excellence through experience™*

709 Gillette St., Ste #3 ♦ La Crosse, WI 54603 ♦ 1-800-552-2932 ♦ Fax (608) 781-8893 Email: rona@metcohq.com ♦ www.metcohq.com

September 27, 2017

Lee Delcore  
Wisconsin Department of Natural Resources  
1155 Pilgrim Parkway  
Plymouth, WI 53073

**Subject:** Wilson's Fish Market – Bid Deferment Request for closure activities.  
BRRTS #: 03-52-554656, PECFA #: 53403-3346-05

Dear Mr. Delcore,

At the request of the WDNR, a bid deferment (using Usual & Customary schedule of charges) is being submitted for closure activities at the subject property located at 2305 Racine Avenue in Mount Pleasant, Wisconsin. The cost estimate will include: [1] Primary Closure Request, [2] GIS Packet, [3] Cap Maintenance Plan, and [4] Well Abandonment. The cost estimate is as follows:

|                         |                  |
|-------------------------|------------------|
| Primary Closure Request | \$2,700.00       |
| GIS Packet              | \$ 507.36        |
| Cap Maintenance Plan    | \$ 320.04        |
| Well Abandonment        | \$ 780.59        |
| Change Order Request    | <u>\$ 381.78</u> |
| Total                   | \$4,689.77       |

METCO is requesting a bid deferment in the amount of \$4,689.77 to complete the above workscope. Upon state and client approval of the proposed workscope and budget, METCO will proceed with the project.

Attached is a draft standardized invoice form for the above workscope as required.

Should you have any questions, comments, or recommendations please contact me at our La Crosse office (608) 781-8879 or email at jasonp@metcohq.com.

Sincerely,

Jason T. Powell  
Staff Scientist

Attachment

c: Steve Wilson – Client

# Usual and Customary Standardized Invoice #22

## July 2017 - December 2017



RR-083A

PECFA #: 53403-3346-05-A Vendor Name: \_\_\_\_\_  
 BRRT's #: 03-52-554656 Invoice #: \_\_\_\_\_  
 Site Name: Wilson's Fish Market Invoice Date: \_\_\_\_\_  
 Site Address: 2305 Racine St., Mt Pleasant, WI Check #: \_\_\_\_\_

U&C Total \$ 4,689.77  
 Variance to U&C Total \$ -  
 Grand Total \$ 4,689.77

| TASK | TASK DESCRIPTION     | SERVICES   | ACTIVITY CODE | ACTIVITY REFERENCE CODE DESCRIPTION                 | UNIT         | MAX UNIT COST | UNITS | TOTAL MAX   |
|------|----------------------|------------|---------------|---|--------------|---------------|-------|-------------|
| 5    | Closure Request      |            | CR05          | Primary Closure Request                             | Submittal    | \$ 2,700.00   | 1     | \$ 2,700.00 |
| 5    | Closure Request      |            | CR15          | GIS Packet Submittal (For Source Property only)     | Packet       | \$ 507.36     | 1     | \$ 507.36   |
| 8    | Well Abandonment     | Consultant | WAB05         | Coordination  | Site         | \$ 162.86     | 1     | \$ 162.86   |
| 8    | Well Abandonment     | Consultant | WAB10         | Water column < 30 ft                                | Ft           | \$ 2.52       | 82    | \$ 206.64   |
| 8    | Well Abandonment     | Consultant | WAB20         | Bentonite Pellets (50lb bag - 1/4" pellet)          | Bag          | \$ 10.82      | 3     | \$ 32.46    |
| 8    | Well Abandonment     | Consultant | WAB25         | Portland Cement (94lb bag)                          | Bag          | \$ 8.19       | 2     | \$ 16.38    |
| 8    | Well Abandonment     | Consultant | WAB30         | Primary Mob/Demob                                   | Site         | \$ 362.25     | 1     | \$ 362.25   |
| 35   | Cap Maintenance Plan |            | CMP05         | Cap Maintenance Plan                                | Plan         | \$ 320.04     | 1     | \$ 320.04   |
| 36   | Change Order Request |            | COR05         | Change Order Request (cost cap exceedance requests) | Change Order | \$ 381.78     | 1     | \$ 381.78   |

Variance