



Excellence through experience™

709 Gillette St., Ste #3 ♦ La Crosse, WI 54603 ♦ 1-800-552-2932 ♦ Fax (608) 781-8893 Email: rona@metcohq.com ♦ www.metcohq.com

August 22, 2018

Carrie Stoltz
Wisconsin Department of Natural Resources
107 Sutliff Avenue
Rhineland, WI 54501

Subject: LeMay Property: Bid deferment request for closure activities.
BRRTS #: 03-16-560360, PECFA #: 54880-2934-21

Dear Ms. Stoltz,

On behalf of our client, a bid deferment request (using Usual & Customary schedule of charges) is being submitted for closure activities at the subject property located at 721 Belknap Street in Superior, Wisconsin. This will include: [1] Prepare Primary Closure Request, [2] GIS Registry Packet, and [3] Well Abandonment. The cost estimate is as follows:

Primary Closure Request	\$2,700.00
GIS Packet (Source Property)	\$ 507.36
Well Abandonment	\$ 777.44
Change Order Request	\$ 381.78
Total	\$4,366.58

METCO is requesting a bid deferment in the amount of **\$4,366.58** to complete the above workscope. Upon state and client approval of the proposed workscope and budget, METCO will proceed with the project.

Attached is a draft standardized invoice form for the above workscope as required.

Should you have any questions, comments, or recommendations please contact me at our La Crosse office (608) 781-8879 or email at jasonp@metcohq.com.

Sincerely,

Jason T. Powell
Staff Scientist

Attachments

c: Mike LeMay – Client

Usual and Customary Standardized Invoice #24

July 2018- December 2018



RR-100a

PECFA #: 54880-2934-31
 BRRTS #: 03-16-560360
 Site Name: LeMay Property
 Site Address: 721 Belknap St., Superior, WI

Vendor Name: _____
 Invoice #: _____
 Invoice Date: _____
 Check #: _____

U&C Total \$ 4,366.58
 Variance to U&C Total \$ -
 Grand Total \$ 4,366.58

TASK	TASK DESCRIPTION	SERVICES	ACTIVITY CODE	ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAX UNIT COST	UNITS	TOTAL MAX
5	Closure Request		CR05	Primary Closure Request	Submittal	\$ 2,700.00	1	\$ 2,700.00
5	Closure Request		CR15	Continuing Obligation Packet Submittal (For Source Property)	Packet	\$ 507.36	1	\$ 507.36
8	Well Abandonment	Consultant	WAB05	Coordination	Site	\$ 162.86	1	\$ 162.86
8	Well Abandonment	Consultant	WAB10	Water column < 30 ft	Ft	\$ 2.52	84	\$ 211.68
8	Well Abandonment	Consultant	WAB20	Bentonite Pellets (50lb bag - 1/4" pellet)	Bag	\$ 10.82	3	\$ 32.46
8	Well Abandonment	Consultant	WAB25	Portland Cement (94lb bag)	Bag	\$ 8.19	1	\$ 8.19
8	Well Abandonment	Consultant	WAB30	Primary Mob/Demob	Site	\$ 362.25	1	\$ 362.25
36	Change Order Request		COR05	Change Order Request (cost cap exceedance requests)	Change Order	\$ 381.78	1	\$ 381.78
Variance								
Variance								