

## Stoltz, Carrie R - DNR

---

**From:** Matt Taylor <matt.taylor@cedarcorp.com>  
**Sent:** Wednesday, July 25, 2018 3:09 PM  
**To:** Stoltz, Carrie R - DNR  
**Cc:** Mitch Evenson  
**Subject:** Olson's Corners variance request & reg. meeting  
**Attachments:** 20180725150445679.pdf

Hi Carrie,

Attached is the cost estimate for a regulatory meeting on site and replacement of concrete sidewalk that will be lost during the previously approved soils removal project. Please let me or Mitch know if there are any questions. Thanks,

### **Matt Taylor, P.G.**

Professional Hydrogeologist

**Cedar Corporation**

604 Wilson Avenue | Menomonie | WI | 54751

Office: 715-235-9081 | TF: 800-472-7372

[matt.taylor@cedarcorp.com](mailto:matt.taylor@cedarcorp.com)

[www.cedarcorp.com](http://www.cedarcorp.com) | [LinkedIn](#) | [Facebook](#) | [Twitter](#)

This e-mail and any attachments may contain proprietary and confidential information from Cedar Corporation. Please visit our website at <http://www.cedarcorp.com/disclaimer> for more details.

**This e-mail and any attachments may contain proprietary and confidential information from Cedar Corporation. Please visit our website at <http://www.cedarcorp.com/disclaimer> for more details.**

July 25, 2018

Department of Natural Resources  
Attn: Carrie Stoltz  
108 Sutcliffe Avenue  
Rhineland, WI 54501

SUBJECT: Perry's Corners  
N6097 STH 73, (Hannibal) Gilman, WI  
PECFA Project #54433-9753-97  
BRRTS Project #03-61-168823

Dear Ms. Stoltz:

Cedar Corporation, on behalf of Ruth Olson, RP for Perry's Corners, is requesting a regulatory meeting to discuss the planned remedial soil excavation work at the site. The work planned will address the residual contaminated soils through removal of some 525 cubic yards or 725 tons of soil with contamination above current groundwater pathway and direct contact RCL standards. In order to discuss potential issues with fiber optic utility, road right-of-way and other utilities Cedar is requesting regulatory meeting Task 30 MR05 and IMD05 (to meet on site).

The attached usual and customary invoice itemizes the regulatory meeting, and variance request for replacement of the sidewalk currently in place serving the residential structure on the property which will be removed/destroyed to complete the soils removal previously approved. The total approval amount being requested is \$2,218.19.

Please do not hesitate to contact me at 715-235-9081 should you have any questions or comments regarding this request.

Yours truly,

CEDAR CORPORATION



Mitch Evenson  
Director of Environmental

# Usual and Customary Standardized Invoice #24

## July 2018- December 2018



RR-100a

PECFA #: 54433-9753-97  
 BRRTS #: 54433-9753-97  
 Site Name: Perry's Corner  
 Site Address: N6097 STH 73, Gilman

Vendor Name: Cedar Corp  
 Invoice #: GW pathway soils removal  
 Invoice Date: 7/25/2018  
 Check #: change order/variance request

U&C Total \$ 1,018.19  
 Variance to U&C Total \$ 1,200.00  
 Grand Total \$ 2,218.19

TASK	TASK DESCRIPTION	SERVICES	ACTIVITY CODE	ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAX UNIT COST	UNITS	TOTAL MAX
1	GW Sampling		GS05	Sample Collection	Well	\$ 72.45		\$ -
1	GW Sampling		GS06	Sample Collection in well w/LNAPL	Well	\$ 87.45		\$ -
1	GW Sampling		GS10	Incremental Sample Collection (natural attenuation)	Well	\$ 47.67		\$ -
1	GW Sampling		GS15	Incremental Sample Collection (cadmium & lead)	Well	\$ 26.25		\$ -
1	GW Sampling		GS20	Measure Water Levels (for wells not being sampled)	Well	\$ 14.70		\$ -
1	GW Sampling		GS25	Primary Mob/Demob	Site	\$ 628.11		\$ -
1	GW Sampling		GS30	Temporary Well Abandonment	Well	\$ 26.99		\$ -
2	O & M Reporting		OMR05	Semi-Annual GW Monitoring (Form 4400-194)	Report	\$ 823.73		\$ -
2	O & M Reporting		OMR10	Semi-Annual GW Monitoring (Form 4400-194) with LNAPL Removal per RR-628	Report	\$ 1,040.45		\$ -
3	LNAPL Assessment & Removal		LAR06	LNAPL Sample Collection (1 per site, unless otherwise direc	Site	\$ 68.25		\$ -
3	LNAPL Assessment & Removal		LAR10	Primary Mob/Demob	Site	\$ 518.07		\$ -
4	Waste Disposal	Consultant	WD05	Consultant Coordination	Site	\$ 137.13		\$ -
4	Waste Disposal	Commodity	WD10	GW Sample and/or Purge	Drum	\$ 42.11		\$ -
4	Waste Disposal	Commodity	WD15	Drill Cuttings	Drum	\$ 108.15		\$ -
4	Waste Disposal	Commodity	WD17	Landfill Environmental Fee (provide documentation)	ACTUAL COST			
4	Waste Disposal	Commodity	WD20	Free Product	Drum	\$ 118.76		\$ -
4	Waste Disposal	Commodity	WD25	Primary Mob/Demob	Site	\$ 287.70		\$ -
5	Closure Request		CR05	Primary Closure Request	Submittal	\$ 2,700.00		\$ -
5	Closure Request		CR15	Continuing Obligation Packet Submittal (For Source Property	Packet	\$ 507.36		\$ -
5	Closure Request		CR20	Continuing Obligation Packet Submittal (For off-site Property	Per Additional Property	\$ 222.71		\$ -
5	Closure Request		CR25	Closure Request Concurrent with SIR	Submittal	\$ 1,250.00		\$ -
6	Letter Report/Addendum		LRA05	Letter Report/Addendum	Letter	\$ 1,039.29		\$ -

TASK	TASK DESCRIPTION	SERVICES	ACTIVITY CODE	ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAX UNIT COST	UNITS	TOTAL MAX
7	Regulatory Correspondence		RC05	Regulatory Correspondence	Letter/Status Update	\$ 128.94		\$ -
8	Well Abandonment	Consultant	WAB05	Coordination	Site	\$ 162.86		\$ -
8	Well Abandonment	Consultant	WAB10	Water column < 30 ft	Ft	\$ 2.52		\$ -
8	Well Abandonment	Consultant	WAB15	Water column > 30 ft (requires pumping [s. NR 141.25 (2) (d)])	Ft	\$ 8.82		\$ -
8	Well Abandonment	Consultant	WAB20	Bentonite Pellets (50lb bag - 1/4" pellet)	Bag	\$ 10.82		\$ -
8	Well Abandonment	Consultant	WAB25	Portland Cement (94lb bag)	Bag	\$ 8.19		\$ -
8	Well Abandonment	Consultant	WAB30	Primary Mob/Demob	Site	\$ 362.25		\$ -
8	Well Abandonment	Consultant	WAB31	Primary Mob/Demob w/ vapor point abandonment	Site	\$ 512.25		\$ -
8	Well Abandonment	Consultant	WAB32	Vapor Point Abandonment	Point	\$ 79.20		\$ -
8	Well Abandonment	Commodity	WAB35	Well Abandonment Mob/Demob	Site	\$ 412.55		\$ -
8	Well Abandonment	Commodity	WAB40	Well Abandonment (2 inch)	Ft	\$ 5.57		\$ -
8	Well Abandonment	Commodity	WAB45	Well Abandonment (4 inch)	Ft	\$ 6.51		\$ -
8	Well Abandonment	Commodity	WAB50	Well Abandonment (6 inch)	Ft	\$ 7.98		\$ -
9	Investigation Workplan Preparation		IWP05	Investigation Workplan Preparation	Report	\$ 1,451.63		\$ -
10	Initial Site Survey	Consultant	IS05	Coordination of Initial Site Survey (features + well elevations)	Survey	\$ 117.18		\$ -
10	Initial Site Survey	Consultant	IS10	Subsequent Surveys	Well	\$ 110.15		\$ -
10	Initial Site Survey	Commodity	IS15	Initial Survey	Survey	\$ 1,171.70		\$ -
11	Potable Well Field Reconnaissance		PWFR05	Potable Well Field Reconnaissance	Site	\$ 583.50		\$ -
12	Direct Push	Consultant	DP05	0 - 24 ft bgs W/ Continuous Soil Sampling	Ft	\$ 5.36		\$ -
12	Direct Push	Consultant	DP10	> 24 ft bgs W/ Continuous Soil Sampling	Ft	\$ 5.99		\$ -
12	Direct Push	Consultant	DP15	GW Profiling (No Soil Sampling)	Ft	\$ 2.31		\$ -
12	Direct Push	Consultant	DP20	GW Sample Collection	Each	\$ 36.10		\$ -
12	Direct Push	Consultant	DP25	Temporary Well Installation	Each	\$ 49.90		\$ -
12	Direct Push	Consultant	DP30	Primary Mob/Demob	Site	\$ 512.10		\$ -
12	Direct Push	Commodity	DP35	0 - 24 ft bgs W/ Continuous Soil Sampling	Ft	\$ 6.93		\$ -
12	Direct Push	Commodity	DP40	> 24 ft bgs W/ Continuous Soil Sampling	Ft	\$ 9.03		\$ -
12	Direct Push	Commodity	DP45	GW Profiling (no soil sampling)	Ft	\$ 6.51		\$ -
12	Direct Push	Commodity	DP50	GW Sample Collection (cost for tubing)	Ft	\$ 0.42		\$ -
12	Direct Push	Commodity	DP55	Expendable Drive Point	Each	\$ 14.49		\$ -
12	Direct Push	Commodity	DP60	Borehole Abandonment	Ft	\$ 1.26		\$ -
12	Direct Push	Commodity	DP65	Concrete Penetration	Each	\$ 20.10		\$ -

TASK	TASK DESCRIPTION	SERVICES	ACTIVITY CODE	ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAX UNIT COST	UNITS	TOTAL MAX
12	Direct Push	Commodity	DP70	GW Sample Collection	Each	\$	39.27	\$ -
12	Direct Push	Commodity	DP75	Temporary Well Installation	Ft	\$	5.25	\$ -
12	Direct Push	Commodity	DP80	Mob/Demob (Includes decon)	Site	\$	526.05	\$ -
13.a	Drilling In Unconsolidated Soils - With Soil Sampling	Consultant	DR05	0 - 25 ft bgs	Ft	\$	5.40	\$ -
13.a	Drilling In Unconsolidated Soils - With Soil Sampling	Consultant	DR10	26 - 50 ft bgs	Ft	\$	5.67	\$ -
13.a	Drilling In Unconsolidated Soils - With Soil Sampling	Consultant	DR15	51 - 75 ft bgs	Ft	\$	7.30	\$ -
13.a	Drilling In Unconsolidated Soils - With Soil Sampling	Consultant	DR20	Primary Mob/Demob	Site	\$	593.04	\$ -
13.b	Drilling In Unconsolidated Soils - Without Soil And/Or GW Sampling	Consultant	DR25	Consultant Oversight	Ft	\$	1.58	\$ -
13.b	Drilling In Unconsolidated Soils - Without Soil And/Or GW Sampling	Consultant	DR30	Primary Mob/Demob	Site	\$	505.16	\$ -
13.c	Drilling In Bedrock	Consultant	DR35	Consultant Oversight	Ft	\$	6.20	\$ -
13.c	Drilling In Bedrock	Consultant	DR40	Primary Mob/Demob	Site	\$	593.04	\$ -
13.d	Drilling In Unconsolidated Soils - With Soil Sampling	Commodity	DR45	0 - 25 ft bgs	Ft	\$	16.70	\$ -
13.d	Drilling In Unconsolidated Soils - With Soil Sampling	Commodity	DR50	26 - 50 ft bgs	Ft	\$	18.38	\$ -
13.d	Drilling In Unconsolidated Soils - With Soil Sampling	Commodity	DR55	51 - 75 ft bgs	Ft	\$	21.53	\$ -
13.e	Drilling In Unconsolidated Soils - Without Soil And/Or GW Sampling	Commodity	DR60	Drilling in Unconsolidated Soils	Ft	\$	11.97	\$ -
13.f	Drilling In Bedrock	Commodity	DR65	Drilling in Bedrock	Ft	\$	33.18	\$ -
13.f	Drilling In Bedrock	Commodity	DR70	Bedrock Drilling Setup Charge	Each	\$	162.02	\$ -
13.f	Drilling In Bedrock	Commodity	DR75	Air Compressor	Day	\$	426.41	\$ -
14	Monitoring Well Installation	Consultant	MW105	0 - 25 ft bgs	Ft	\$	3.89	\$ -
14	Monitoring Well Installation	Consultant	MW110	26 - 75 ft bgs	Ft	\$	2.73	\$ -
14	Monitoring Well Installation	Commodity	MW115	2 inch PVC Casing	Ft	\$	16.70	\$ -
14	Monitoring Well Installation	Commodity	MW120	Well Development	Well	\$	147.63	\$ -
14	Monitoring Well Installation	Commodity	MW125	Mob/Demob (For development of grout or slurry sealed wells)	Site	\$	548.63	\$ -
15	Misc. Drilling Activities & Supplies		MDT05	Drill Rig Mob/Demob	Mob/Demob	\$	963.38	\$ -
15	Misc. Drilling Activities & Supplies		MDT10	Well Cover/flushmount	Each	\$	202.65	\$ -
15	Misc. Drilling Activities & Supplies		MDT15	Stickup Well Cover	Each	\$	163.91	\$ -

TASK	TASK DESCRIPTION	SERVICES	ACTIVITY CODE	ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAX UNIT COST	UNITS	TOTAL MAX
15	Misc. Drilling Activities & Supplies		MDT20	Bumper Guard Posts	Each	\$	69.30	\$ -
15	Misc. Drilling Activities & Supplies		MDT21	Drum, 55 gal. DOT steel	Each	\$	55.13	\$ -
15	Misc. Drilling Activities & Supplies		MDT25	Commodity Service Provider Per Diem (drilling and direct push)	Person	\$	203.28	\$ -
15	Misc. Drilling Activities & Supplies		MDT30	Well Repair	Well	\$	84.42	\$ -
15	Misc. Drilling Activities & Supplies		MDT35	Borehole Abandonment	Foot	\$	5.46	\$ -
15	Misc. Drilling Activities & Supplies		MDT40	Concrete Penetration	Each	\$	72.87	\$ -
15	Misc. Drilling Activities & Supplies		MDT41	Private Utility Locate		\$		\$ -
15	Misc. Drilling Activities & Supplies		MDT45	Padlocks	Each	\$	7.98	\$ -
16	Hand Auger Boring		HA05	Hand Augering	Boring	\$	89.99	\$ -
16	Hand Auger Boring		HA10	Primary Mob/Demob	Site	\$	555.56	\$ -
17	Surface Soil/Sediment/Water Sampling		SSWS05	Sampling	Sample Location	\$	21.53	\$ -
17	Surface Soil/Sediment/Water Sampling		SSWS10	Primary Mob/Demob	Site	\$	452.45	\$ -
19	Hydraulic Conductivity Testing		HCT05	Hydraulic Conductivity Testing	Well	\$	58.59	\$ -
19	Hydraulic Conductivity Testing		HCT10	Primary Mob/Demob	Site	\$	652.79	\$ -
20	Soil Boring/Monitoring Well Permits		SBMWP05	Soil Boring/Monitoring Well Permit	Permit	\$	246.12	\$ -
20	Soil Boring/Monitoring Well Permits		SBMWP10	Permit Fee (copy of permit & fee receipt required)	Permit Fee	\$		\$ -
21	Access Agreements		AA05	Access Agreements	Property	\$	401.94	\$ -
22	Soil Investigation Report		SIR05	Soil Investigation Report	Report	\$	3,330.92	\$ -
23	Soil And GW Investigation Report		SGIR05	Soil and GW Investigation Report	Report	\$	4,965.35	\$ -
24	Limited Soil Excavation	Consultant	LSE05	Consultant Oversight for Limited Soil Excavation	Ton	\$	4.94	\$ -
24	Limited Soil Excavation	Consultant	LSE10	Primary Mob/Demob	Site	\$	831.92	\$ -
24	Limited Soil Excavation	Commodity	LSE13	Laboratory (see task 24 total on Lab Schedule)	Lab Schedule	\$		\$ -
24	Limited Soil Excavation	Commodity	LSE15	Limited Soil Excavation	Ton	\$	60.00	\$ -
24	Limited Soil Excavation	Commodity	LSE16	Landfill Environmental Fee (provide documentation)		\$		\$ -
25	Remediation System Shut Down		SSD05	Permanent	Site	\$	1,095.47	\$ -
25	Remediation System Shut Down		SSD10	Temporary	Site	\$	329.28	\$ -
25	Remediation System Shut Down		SSD15	Primary Mob/Demob	Site	\$	473.55	\$ -
27	Claim Submittal		CS05	Claim Submittal	Claim	\$	585.90	\$ -
28	Standardized Invoice		BS05	Standardized Invoice	Invoice	\$	17.64	\$ -
30	Meeting With Regulators		MR05	Meeting with Regulators	Meeting	\$	349.23	\$ 349.23
31	Consultant Overnight Per Diem		COPD05	Overnight	Night	\$	113.72	\$ -



Perry's Corners Hannibal, WI

SAWCUT Existing sidewalk  
Grade out, Form, & Pour 4' wide x 25' long sidewalk

Total Cost of the above \$1200.00

DKS

2520 Wilson St

Menomonie WI 54757

 72418