



Excellence through experience™

709 Gillette St. Ste #3 ♦ La Crosse, WI 54603 ♦ 1-800-552-2932 ♦ Fax (608) 781-8893 Email: rona@metcohq.com ♦ www.metcohq.com

February 26, 2020

Trevor Bannister
Wisconsin Department of Natural Resources
3911 Fish Hatchery Road
Fitchburg, WI 53711-5397

Subject: Erfurth's Citgo – Bid Deferment Request for Closure Activities.
BRRTS #: 03-13-187588, PECFA #: 53593-9470-88

Dear Mr. Bannister,

At the request of the WDNR, METCO is submitting a bid deferment (using Usual & Customary schedule of charges) for the subject property located at 1688 Washington Street in Verona (Mt. Vernon), Wisconsin. The work scope will include: [1] Primary Closure Request, [2] Continuing Obligations Packet Submittal (Source and up to six Off-Site Properties), [3] Professional Engineer review and certification of closure packet, and [4] Abandonment of all remaining site monitoring wells (11) and remaining Anderson Property monitoring wells (3) if closure is approved. The cost estimate for the above scope of work is as follows:

Primary Closure Request	\$2,781.00
Continuing Obligation Packet Submittal (on- and off-site)	\$1,898.92
PE Review and Certification of Closure Packet	\$1,129.60
Well Abandonment (if closure is approved)	\$1,412.96
Change Order Request	<u>\$ 393.23</u>
Total	\$7,615.71

METCO is requesting a bid deferment in the amount of \$7,615.71, to complete the above activities. Once approved by the state and client, METCO will proceed with the project.

Attached is a draft standardized invoice form for the above work scope as required.

Should you have any questions, comments, or recommendations please contact me at our La Crosse office (608) 781-8879 or email at jasonp@metcohq.com.

Sincerely,

Jason T. Powell
Staff Scientist

Attachment

c: Harland Erfurth - Client

Usual and Customary Standardized Invoice #27

January 2020 - June 2020



RR-0113a-E

PECFA #: 53593-9470-88
 BRRTS #: 03-13-187588
 Site Name: Erfurth's Citgo
 Site Address: 1688 Washington Street
Mt. Vernon, WI

Vendor Name: _____
 Invoice #: _____
 Invoice Date: _____
 Check #: _____

U&C Total \$ 7,615.71
 Variance to U&C Total \$ -
 Grand Total \$ 7,615.71

TASK	TASK DESCRIPTION	SERVICES	ACTIVITY CODE	ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAX UNIT COST	UNITS	TOTAL MAX
5	Closure Request		CR05	Primary Closure Request	Submittal	\$ 2,781.00	1	\$ 2,781.00
5	Closure Request		CR15	Continuing Obligation Packet Submittal (For Source Property	Packet	\$ 522.58	1	\$ 522.58
5	Closure Request		CR20	Continuing Obligation Packet Submittal (For off-site Propertie	Per Additional Property	\$ 229.39	6	\$ 1,376.34
5	Closure Request		CR30	PE review and certification of closure packet	Site	\$ 1,129.60	1	\$ 1,129.60
8	Well Abandonment	Consultant	WAB05	Coordination	Site	\$ 162.86	1	\$ 162.86
8	Well Abandonment	Consultant	WAB10	Water column < 30 ft	Ft	\$ 2.60	276	\$ 717.60
8	Well Abandonment	Consultant	WAB20	Bentonite Pellets (50lb bag - 1/4" pellet)	Bag	\$ 11.14	9	\$ 100.26
8	Well Abandonment	Consultant	WAB25	Portland Cement (94lb bag)	Bag	\$ 8.44	4	\$ 33.76
8	Well Abandonment	Consultant	WAB30	Primary Mob/Demob	Site	\$ 398.48	1	\$ 398.48
36	Change Order Request		COR05	Change Order Request (cost cap exceedance requests)	Change Order	\$ 393.23	1	\$ 393.23