



Excellence through experience™

709 Gillette St., Ste #3 ♦ La Crosse, WI 54603 ♦ 1-800-552-2932 ♦ Fax (608) 781-8893 Email: rona@metcohq.com ♦ www.metcohq.com

March 25, 2020

Andrew James
Wisconsin Department of Natural Resources
2984 Shawano Avenue
Green Bay, WI 54313-6727

Subject: A to Z Sales & Service – Bid Deferment Request for Closure Activities.
BRRTS #: 03-59-190963, PECFA #: 54416-9999-00

Dear Mr. James,

A bid deferment (using Usual & Customary schedule of charges) is being submitted for the subject property located at 100 W. Main Street in Bowler, Wisconsin. The work scope will include: [1] Primary Closure Request, [2] Continuing Obligations Packet Submittal (Source Property and up to four off-site properties), [3] Professional Engineer review and certification of closure packet, [4] Abandonment of all remaining site monitoring wells (7 total) if closure is approved. The cost estimate is as follows:

Primary Closure Request	\$2,781.00
Continuing Obligation Packet Submittal (on-site)	\$ 522.58
Continuing Obligation Packet Submittal (up to 4 off-site)	\$ 917.56
PE Review and Certification of Closure Packet	\$1,129.60
Well Abandonment (if closure is approved)	\$ 947.24
Change Order Request	\$ 393.23
Total	\$6,691.21

METCO is requesting a bid deferment in the amount of \$6,691.21. Upon state approval of the proposed work scope and budget, METCO will proceed with the closure request.

Attached is a draft standardized invoice form for the above work scope as required.

Should you have any questions, comments, or recommendations please contact me at our La Crosse office (608) 781-8879 or email at jasonp@metcohq.com.

Sincerely,

Jason T. Powell
Staff Scientist

Attachment

c: Kerry Breitrick – Village of Bowler

Usual and Customary Standardized Invoice #27

January 2020 - June 2020



RR-0113a-E

PECFA #: 54416-9999-00 Vendor Name: _____
 BRRTS #: 03-59-190963 Invoice #: _____
 Site Name: A to Z Sales & Service Invoice Date: _____
 Site Address: 100 W. Main St., Bowler, WI Check #: _____

U&C Total \$ 6,691.21
 Variance to U&C Total \$ -
 Grand Total \$ 6,691.21

TASK	TASK DESCRIPTION	SERVICES	ACTIVITY CODE	ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAX UNIT COST	UNITS	TOTAL MAX
5	Closure Request		CR05	Primary Closure Request	Submittal	\$ 2,781.00	1	\$ 2,781.00
5	Closure Request		CR15	Continuing Obligation Packet Submittal (For Source Property	Packet	\$ 522.58	1	\$ 522.58
5	Closure Request		CR20	Continuing Obligation Packet Submittal (For off-site Propertie	Per Additional Property	\$ 229.39	4	\$ 917.56
5	Closure Request		CR30	PE review and certification of closure packet	Site	\$ 1,129.60	1	\$ 1,129.60
8	Well Abandonment	Consultant	WAB05	Coordination	Site	\$ 162.86	1	\$ 162.86
8	Well Abandonment	Consultant	WAB10	Water column < 30 ft	Ft	\$ 2.60	127	\$ 330.20
8	Well Abandonment	Consultant	WAB20	Bentonite Pellets (50lb bag - 1/4" pellet)	Bag	\$ 11.14	5	\$ 55.70
8	Well Abandonment	Consultant	WAB30	Primary Mob/Demob	Site	\$ 398.48	1	\$ 398.48
36	Change Order Request		COR05	Change Order Request (cost cap exceedance requests)	Change Order	\$ 393.23	1	\$ 393.23