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August 22, 2018 

Carrie Stoltz 
Wisconsin Department of Natural Resources 
107 Sutliff Avenue 
Rhinelander, WI 54501 

Subject: Port Wing Automotive: Bid deferment request for closure activities. 
BRRTS #: 03-04-234613, PECFA #: 54865-9999-99-B 

Dear Ms. Stoltz, 

On behalf of our client, a bid deferment request (using Usual & Customary schedule of charges) is 
being submitted for closure activities at the subject property located at 8950 State Highway 13 in Port 
Wing, Wisconsin. This will include: [1] Prepare Primary Closure Request, [2] GIS Registry Packet, 
and [3] Well Abandonment. The cost estimate is as follows: 

Primary Closure Request 
GIS Packet (Source Property) 
Well Abandonment 
Change Order Request 

$2,700.00 
$ 507.36 
$ 828.58 
$ 381.78 

Total $4,417.72 

METCO is requesting a bid deferment in the amount of $4,417.72 to complete the above workscope. 
Upon state and client approval of the proposed workscope and budget, METCO will proceed with the 
project. 

Attached is a draft standardized invoice form as required. 

Should you have any questions, comments, or recommendations please contact me at our La Crosse 
office (608) 781-8879 or email atjasonp@metcohq.com. 

Sincerely, 

~r.~$ 
Jason T. Powell 
Staff Scientist 

Attachments 

c: Mark Johnson - Client 

Environmental Consulting, Fuel System Design, Installation and Service 



Usual and Customary Standardized Invoice #24 
July 2018- December 2018 

PECFA #: 54865-9999-99 
BRRTS #: 03-04-234613 

Site Name: Port Wing Automotive 
Site Address: 8950 STH 13, Port Wing, WI 

Closure Request 

Closure Request 

Well Abandonment 

Well Abandonment 

Well Abandonment 

Well Abandonment 

Well Abandonment 

36 Change Order Request 

Variance 

Variance 

Vendor Name: 
Invoice#: ------------------

Invoice Date: 
Check#: ______________________________ __ 

CR05 Primary Closure Request 

CR15 Continuing Obligation Packet Submittal (For Source Propert: 

Consultant WAB05 Coordination 

Consultant WAB10 Water column < 30 ft 

Consultant WAB20 Bentonite Pellets (501b bag- 1/4" pellet) 

Consultant WAB25 Portland Cement (941b bag) 

Consultant WAB30 Primary Mob/Demob 

COR05 Change Order Request (cost cap exceedance requests) 

Submittal 

Packet 

Site 

Ft 

Bag 

Bag 

Site 

Change Order 

U&C Total 

Variance to U&C Total 

Grand Total 

2,700.00 

507.36 

162.86 

2.52 100 

10.82 

8.19 

362.25 

381.78 

(~) 
~ 

RR-lOOa 

4.417.72 

4.417.72 

2,700.00 

507.36 

162.86 

252.00 

43.28 

8.19 

362.25 

381.78 


