



Excellence through experience™

709 Gillette St., Ste #3 ♦ La Crosse, WI 54603 ♦ 1-800-552-2932 ♦ Fax (608) 781-8893 Email: rona@metcohq.com ♦ www.metcohq.com

January 8, 2019

Erin Niemisto  
Wisconsin Department of Natural Resources  
3911 Fish Hatchery Road  
Madison, WI 53711

**Subject:** Walker's One Stop – Bid Deferment/Variance Request for closure activities.  
BRRTS #: 03-33-001415, PECFA #: 53541-9999-65

Dear Ms. Niemisto,

A bid deferment (using Usual & Customary schedule of charges)/variance is being submitted for closure activities at the subject property located at 10410 State Highway 11 in Gratiot, Wisconsin. The cost estimate will include: [1] Prepare Primary Closure Request, [2] GIS Registry Packet including up to 3 off-site properties, [3] Cap Maintenance Plan, [4] Engineer Closure Packet Review and Signature as required by the state, and [3] Well Abandonment. The cost estimate is as follows:

Primary Closure Request	\$2,700.00
GIS Packet (Source & Off-Site Properties)	\$1,175.49
Cap Maintenance Plan	\$ 320.04
Engineer Closure Packet Review & Signature	\$ 564.78 (variance)
Well Abandonment	\$1,073.24
Change Order Request	<u>\$ 381.78</u>
Total	\$6,215.33

METCO is requesting a bid deferment/variance in the amount of \$6,215.33 to complete the above workscope. Upon state and client approval of the proposed workscope and budget, METCO will proceed with preparing the closure request.

Attached is a draft standardized invoice form for the above workscope as required.

Should you have any questions, comments, or recommendations please contact me at our La Crosse office (608) 781-8879 or email at jasonp@metcohq.com.

Sincerely,

Jason T. Powell  
Staff Scientist

Attachments

c: Tom and Diane Walker – Client

# Usual and Customary Standardized Invoice #24 July 2018- December 2018



RR-100a

PECFA #: 53541-9999-65-A  
 BRRTS #: 03-33-001415  
 Site Name: Walker's One Stop  
 Site Address: 10410 State Road 11,  
Gratiot, WI

Vendor Name: \_\_\_\_\_  
 Invoice #: \_\_\_\_\_  
 Invoice Date: \_\_\_\_\_  
 Check #: \_\_\_\_\_

U&C Total \$ 5,650.55  
 Variance to U&C Total \$ 564.78  
 Grand Total \$ 6,215.33

TASK	TASK DESCRIPTION	SERVICES	ACTIVITY CODE	ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAX UNIT COST	UNITS	TOTAL MAX	
5	Closure Request		CR05	Primary Closure Request	Submittal	\$ 2,700.00	1	\$ 2,700.00	
5	Closure Request		CR15	Continuing Obligation Packet Submittal (For Source Property)	Packet	\$ 507.36	1	\$ 507.36	
5	Closure Request		CR20	Continuing Obligation Packet Submittal (For off-site Property)	Per Additional Property	\$ 222.71	3	\$ 668.13	
8	Well Abandonment	Consultant	WAB05	Coordination	Site	\$ 162.86	1	\$ 162.86	
8	Well Abandonment	Consultant	WAB10	Water column < 30 ft	Ft	\$ 2.52	182	\$ 458.64	
8	Well Abandonment	Consultant	WAB20	Bentonite Pellets (50lb bag - 1/4" pellet)	Bag	\$ 10.82	6	\$ 64.92	
8	Well Abandonment	Consultant	WAB25	Portland Cement (94lb bag)	Bag	\$ 8.19	3	\$ 24.57	
8	Well Abandonment	Consultant	WAB30	Primary Mob/Demob	Site	\$ 362.25	1	\$ 362.25	
35	Cap Maintenance Plan		CMP05	Cap Maintenance Plan	Plan	\$ 320.04	1	\$ 320.04	
36	Change Order Request		COR05	Change Order Request (cost cap exceedance requests)	Change Order	\$ 381.78	1	\$ 381.78	
Variance	Review of Closure Packet & Signature by Professional Engineer (6 hours @ \$94.13/hour)							\$	564.78
Variance									