
ENVIRONMENTAL & REGULATORY SERVICES DIVISION 
BUREAU OF PECFA  

101 West Pleasant Street, Suite 100A 
Milwaukee, Wisconsin 53212-3963 

TDD #:  (608) 264-8777 
 

Jim Doyle, Governor 
Mary P. Burke, Secretary 

Wisconsin Department of Commerce, Bureau of PECFA 
Bid Document 

SECTION 1 - Scope of Work 
The Bureau of PECFA is seeking competitive bids to perform remedial services for a 
petroleum release from a regulated petroleum product storage tank system.  This bid is 
for a specified work scope.  The site upon which bids are being solicited is: 
Bid Round: 48 
Comm #: 53070-1845-78-A 
BRRTS #: 03-60-305128 
Site Name: Appleby's Auto Salvage 
Site Address: W2578 Holland-Lima Rd., Oostburg, 53070 
Site Manager: Nancy Ryan 
Address: 1155 Pilgrim Rd. 
City, State  Zip: Plymouth, WI  53073-4294 
Phone: (920) 892-8756 
e-mail: Nancy.Ryan@Wisconsin.gov 
Bid Manager: Stephen D. Mueller 
Address: 101 West Pleasant St., Suite 100A 
City, State  Zip: Milwaukee, Wisconsin 53212-3963 
Phone: (414) 220-5402 
e-mail: Stephen.Mueller@Wisconsin.Gov 

Bid-Start Date: March 26, 2007 

Questions must be received by (See Section 2 (B)): April 9, 2007 
4:00 PM 

Responses will be posted by (See Section 2 (B)): April 27, 2007 

Bid-End Date and Time: May 11, 2007 
4:00 PM 

The case file, including report(s) and other pertinent information upon which bids are 
being sought, are available for review at the Site Manager’s location listed above.  
Please contact the Site Manager for an appointment to review the file. 
Copies of report(s) and other pertinent information are available for purchase at the 
location listed below.  If pertinent information is not available, please contact the Site 
Manager.  

Action Legal-Milwaukee, 757 N Broadway, Ste 200, Milwaukee, WI  53202 
Phone: (414) 276-2679  Fax: (414) 276-1529 



SECTION 2 – Site-Specific Bid Requirements 
General Comments 
The Appleby’s Auto Salvage site is a LUST site, which includes a caretaker’s 
house, a storage trailer and a storage building, none of which have basements.  
Onsite water supply is provided by a private well located adjacent to the storage 
trailer; two septic systems provide sanitary service.  A 300-gallon underground 
storage tank (UST) containing leaded and unleaded gasoline was removed from 
the property in 1992.   Significant petroleum contamination in soil and groundwater 
was identified during a 1998 phase II investigation in the vicinity of the UST.   The 
private well is located approximately 70 feet down/side gradient of the former 
gasoline tank.  
Site soil is predominantly clay to at least 75 feet below ground surface (bgs).  
Depth to the water table is 2-3 feet bgs and groundwater flow varies from an 
easterly to a southerly direction. The onsite potable well is cased to bedrock at 140 
feet bgs and was contaminated with benzene (above the enforcement standard) 
and other PVOCs during the early sampling rounds in 1999. PVOCs were not 
detected in two subsequent sampling rounds in 2001 and 2002.  The caretaker’s 
house is currently being utilized as an office on a part time basis. The potable is 
reportedly not in use.  
During the site investigation, seven shallow monitoring wells and one piezometer 
were installed on site, and one monitoring well was installed off site across 
Holland-Lima Road to the south.  Most of the shallow wells are screened below the 
water table.   
In 2000, 218 tons of soil were excavated from the former tank bed area, but high 
levels of residual contamination were left in place around the excavation perimeter.  
The extent of the excavation was limited on the north by telephone and electric 
lines which are buried approximately 3-5 feet below grade between the metal 
storage building and the caretaker’s house.  MW-1R was installed in the 
excavation to replace excavated well MW-1.  
Additional site investigation work was publicly bid in May 2005, and completed in 
December 2006.  The additional work entailed installing two soil borings to further 
define the extent of soil contamination near the remedial excavation and two 
shallow monitoring wells and a second piezometer to evaluate the horizontal and 
vertical extent of the groundwater contaminant plume.  In addition, the water line 
from the onsite potable well to the caretaker’s house was exposed and soil 
samples were collected to evaluate the trench as a potential conduit for 
contaminant migration to the potable well.  The samples indicated that the water 
line trench is not a conduit.   
To date, the monitoring wells and piezometers have been sampled two to eight 
times, the onsite potable well six times, and two neighboring potable wells (2520 
and 2535 Holland-Lima Rd.) twice.  The shallow groundwater plume may be 
expanding or unstable for several higher weight contaminants, and contamination 
was again detected in the onsite potable well at elevated levels in one of two 
recent sampling rounds.  A pressure test conducted on the well indicated that the 
well casing and pit-less adaptor are sealed.  Currently there is no power to the 
onsite well and the depth of the water pump is unknown.  It is a 6” diameter well 



with an open borehole from 140 feet (top of bedrock) to 220 feet.  The contaminant 
migration pathway into the potable well is unknown at this time.   
Minimum Remedial Requirements 
Goals of the additional work are to 1) excavate additional highly contaminated soil, 
2) conduct 4 quarterly rounds of monitoring well and piezometer groundwater 
sampling, 3) conduct  rounds of potable well water sampling per the chart included 
below, and 4) prepare a report.  
1. Excavate and properly dispose of a volume not to exceed 1,600 tons of highly 

contaminated soil between and to the south of the caretaker’s house and the 
storage building to the east as shown on the attached figure.  The 
approximated volume is based on a depth of 10 feet bgs to remove “smear 
zone” contamination.  Because the tank was near the southeast corner of the 
caretaker’s house, it may be necessary to support the vertical excavation walls 
to the 10-foot depth.  A compliant bidder will explain how they will maintain the 
vertical integrity of the excavation walls along the perimeter of the buildings.  
The excavation will extend southward approximately 40 feet to encompass soil 
borings B-7A and BK-1.  However, the actual lateral extent of excavation will be 
determined by field observations during excavation.  Segregate and stockpile 
the backfill from the original remedial excavation for reuse as fill, if the material 
appears to be only minimally impacted by the surrounding residual 
contamination.   
Excavation between the caretaker’s house and the storage building will require 
the removal of the electrical and telephone lines between the buildings.  
However, replacement of the utility lines is not eligible for PECFA 
reimbursement and must be paid by the property owner.   
Do not attempt to preserve MW-1R and MW-11.  Instead, install one replacement 
well, MW-11R, between the former locations of the removed wells.  
Collect representative soil samples from the excavation walls and floor to 
document residual contaminant concentrations that remain in place.  Analyze 
the soil samples for PVOCs, 1,2-DCA, and naphthalene.  
Cover the excavated area with a low-permeability material, as a means of 
limiting rainwater infiltration into the excavation backfill and thereby inhibiting 
migration of the groundwater contaminant plume.  (PECFA will not reimburse 
for pavement). 

2. Conduct four (4) quarterly rounds of groundwater sampling for laboratory 
analysis, as follows.   

Well 1st 
round 

2nd 
round 

3rd 
round 

4th 
round 

MW-5, 8, 12, replacement 
well 11R, and PZ-2  

Yes Yes Yes Yes 

MW-3, 4, 6, 7, 9, and PZ-1  No No No Yes 
Appleby, Frasier, and 
Redding potable wells * 

Yes No No Yes 

* Frasier (2520 Holland-Lima Rd.) and Redding (2535 Holland-Lima Rd.)  



Analyze the monitoring well and piezometers samples for PVOCs, 1, 2-DCA, 
and naphthalene, and the potable well samples for VOCs (EPA method 8260).  
Measure groundwater elevations in all the wells, whether sampled or not, and 
report the data in tabular form.  Prepare water table maps showing groundwater 
flow for each sampling round.  
Provide results of groundwater sampling and the associated groundwater flow 
map to the DNR and Commerce within 45 days of each sampling event.  
Sampling the Appleby’s onsite potable well:  Collect one sample from the upper 
10-20 feet of water column without purging the well.  Lower a submersible 
pump into the well to approximately 140-150 feet and remove 2 well volumes of 
water (approximately 600 gallons).  Collect a second sample from this depth 
interval.  Arrangements must be made for storage and disposal of pumped 
groundwater.  
Contact the DNR prior to making arrangements for or conducting onsite potable 
well sampling.  
Sampling the Frasier and Redding offsite potable wells:  Samples should be 
collected from a sample tap or faucet near the pump and before treatment, 
storage or pressure systems.  If the sampling tap has an aerator, filter or other 
device, remove it.  Allow the water to run from the tap for at least five minutes 
prior to collecting the sample. Reduce water flow to a thin stream, then collect 
the VOC samples as described in section 2.5 in the DNR Groundwater 
Sampling Field Manual (DNR PUBL – DG – 038  96).  

3. Reporting: Upon completion of all site work, prepare a comprehensive report 
documenting all of the excavation and groundwater sampling activities.  The 
report will include groundwater elevation and flow maps; isoconcentration maps 
of residual soil and groundwater contamination; updated tables which show all 
historic groundwater data on one table; concentration trend analyses; and all 
appropriate and required field forms, maps, tables, laboratory reports, etc.   
The report must be submitted to the DNR (copy to Commerce) no later than 
three (3) months after completion of the bid scope of work. 

4. As part of a compliant bid response, provide a cost to complete a closure 
request and GIS Registry packet, in the event that site conditions are favorable 
for case closure. 

5. Properly dispose of all sampling wastes generated from all activities conducted 
under this bid scope, and provide all waste disposal documentation.  
Wastewater disposal should be completed after each of the Appleby potable 
well sampling events.  For bidding purposes, provide a cost to collect and 
transport the wastewater to the Oostburg treatment plant for disposal.   

6. Web Reporting (See http://commerce.wi.gov/ER/ER-PECFA-SiteReporting.html) 
and PECFA claim for bid scope of work completed.  

Regarding the 2nd Page of the Bid Response:  
If necessary, subsequent cost caps may be determined using page 2 following the 
successful completion of the activities under the initial cost cap.  Approval shall be 
obtained through a request to Commerce for a change order.  The request shall 
include total costs incurred to date under the existing cap.  The subsequent cost cap 

http://commerce.wi.gov/ER/ER-PECFA-SiteReporting.html


amount may be adjusted up (or down) based on the outcome of the specified work 
activities. 

SECTION 3 - Reporting Timeframes 
Within 60 days of the Commerce notification of the maximum reimbursement amount, 
the responsible party (RP) must execute a written contract with one of the firms that 
submitted a bid.  Failure to execute the written contract within this time will result in 
ineligibility of interest expenses incurred from the date of the reimbursement cap letter 
until a contract is executed and work commences at the site. Work must commence 
within 45 days of signing a contract.  There are specific reporting requirements in Comm 
47.70 to monitor the progress of activities at each bid site and there may be additional 
reporting requirements outlined above.  The consulting firm that is contracted to 
complete the scope of work is required to report the progress of this site to Commerce 
electronically on the web site at each of the following points: 
1. Within fourteen days of executing or terminating a contract with the RP.  
2. Three months after entering into the contract with the RP. 
3. Twelve months after beginning the work in the successful bid, unless the project is 

completed before that time (point 6 applies). 
4. Twelve months after submitting the previous report (point 3), unless the project is 

completed before that time (point 6 applies). 
5. No later than 10 days after encountering a change in circumstances (the list of 

circumstances is in Comm 47.70 (3)). 
6. No later than 30 days after completing the work.  
7. As directed by Commerce. 
If Commerce determines that the consulting firm is failing to make adequate progress to 
complete the scope of work, Commerce will notify the RP and may reduce the 
reimbursement to accurately reflect the work completed. 
Claim Submittal 
A claim must be submitted to Commerce within 120 days of submitting the report 
described in Reporting Timeframe, point #6.  If a claim is not submitted by the deadline 
described above, interest costs from the date the report (point #6) is submitted to the 
date the claim is received will not be reimbursed to the claimant.  The claim preparation 
cost must be included in the Total Bid Amount and is considered within the 
reimbursement cap. 



Questions and Answers 
Questions, answers and interpretations will be considered an amendment of this 
solicitation.  All questions must be submitted in writing (fax and electronic mail 
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.  
All answers and interpretations shall be in writing from the Bid Manager.  Neither the 
PECFA program nor Commerce shall be legally bound by any amendments or 
interpretations that are not in writing.  Bidders are not to contact other personnel located 
within the Department of Commerce/Bureau of PECFA concerning the site or the bid 
solicitation between the Bid Announcement Date and Bid End Date.  No further 
questions will be addressed after the deadline for submitting questions identified in 
Section 1. 
SECTION 4 - Conditions of Bid 
The successful bidder will be the entity that complies with all provisions of the bid and 
provides the lowest total cost, excluding interest, for the site-specific bid requirements 
described in Section 2.  In preparing the bid, the bidder must assume compliance with 
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700 
Wis. Admin. Codes.   
The bid Commerce selects to determine the least costly method of remedial action will 
be the least costly qualified bid.  Commerce will rank the bids solely on the basis of 
cost.  Evaluation of bids will continue until the least costly qualified bid is identified.  
Submittals from an individual or firm during their period of disqualification from bidding, 
submittals received late and for submittals without a certified commitment (performance 
assurance and/or signature) will not be considered as bids.  Commerce may disqualify a 
bid for the following reasons: 

• Requirements of the bid specifications have not been met. 

• The remedial strategy is not appropriate to the geologic setting. 

• A Total Bid Amount is insufficient to fund the activities described in the bid 
specifications. 

Commerce reserves the right to reject any and all bids. 
Any proposed technology or methods used in the remediation must be allowed for use 
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural 
Resources or Commerce). 
The bidder Commerce intends to select may be required to provide input to and attend 
a meeting with the PECFA program and the claimant to explain the bid and remedial 
approach. 
If a bid is disqualified, Commerce will provide written notification to any individual or firm 
that submitted a disqualified bid.  The notification shall specify the reasons for the 
disqualification, and inform the individual or firm of their right to protest or appeal the 
decision.  If a bid is more costly than the bid Commerce intends to select, the bid will not 
be reviewed.   
The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not 
reviewed.  The Notice of Intent will be sent to the RP and will be posted on PECFA’s 
Internet Web site. 



SECTION 5 - Instructions to Bidders 
Between the bid start and end dates, bidders shall not discuss or attempt to negotiate 
any aspects of the bid with the RP, other potential bidders or program staff without prior 
approval of the Bid Manager identified in Section 1.  Infractions will result in rejection of 
the violator's bid and may result in a formal complaint being filed with the Department of 
Regulation and Licensing. 
If access to the site is necessary for the preparation of a bid, access shall be arranged 
through the Bid Manager.  If the Bid Manager is not able to arrange site access, this will 
not delay the bid process nor negate the comparison and selection from among the bids 
submitted.  All costs associated with a site visit or preparation of a bid will be the 
bidder's responsibility. 
The Bidding Process must conform to the following: 
1. The Bid Response shall address all the site-specific bid requirements identified in 

Section 2. 
2. The total bid amount to accomplish the stated goal must include all fees, reporting 

costs, pre- and post-closure costs and costs for establishing restrictions or 
institutional controls, when applicable (interest costs are excluded). 

3. The submittal must include a copy of the Bid Response document signed by a 
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist 
licensed by the State of Wisconsin.  The appropriate registration number of the 
professional license must be included.  Registration requirements are listed in 
Comm 5. 

4. Bids cannot be faxed directly to the program.  Documents received by fax will not 
be considered. 

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the 
bid end date.  

6. The consulting firm’s name must be included and all pages of the Bid Response. 
7. All costs must be printed (ink, typewritten or computer).  Errors must be crossed 

out, corrections entered and initialed by the person signing the bid.  Correction fluid 
is not allowed.  No bid shall be altered or amended after the time specified for the 
bid end date. 

8. Each bidder shall fully acquaint themselves with conditions relating to the scope 
and restrictions attending to the execution of the work under the conditions of this 
bid.  The failure of a bidder to acquaint themselves with existing documented 
conditions shall in no way relieve any obligation with respect to this bid. 

9. All amendments to and interpretations of this bid shall be in writing from the Bid 
Manager.  Neither Commerce nor the program shall be legally bound by any 
amendment or interpretation that is not in writing. 

10. This bid is intended to promote competition.  If the language, specifications, terms 
and conditions, or any combination thereof restricts or limits the requirements in 
this bid to a single source, it shall be the responsibility of the interested bidders to 
notify the program in writing so as to be received five days prior to the opening 
date.  The bid may or may not be changed; however a review of such notification 
will be made prior to award. 



SECTION 6 - Bidder Disqualification 
Commerce may disqualify from public bidding any individual or firm that has committed 
any of the following (Comm 47.67 (1) (a)): 
1. Failed to complete the scope of work within the reimbursement cost cap 

established through public bidding. 
2. Failed to complete the scope of work in a bid in a timely manner. 
3. Failed to follow DNR rules on the bid project. 
4. Received one or more notices from Commerce under s. Comm 47.62 (2) that 

assess the financial management of an investigation as unacceptable. 
5. In any prior occurrence that has been publicly bid, failed to do either of the 

following: 
a. Pay subcontractors after receiving payment for them. 
b. Obtain lien waivers on or before the date of the final payment by the RP or the 
PECFA program, from all subcontractors paid under subd. 5. a. 

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1). 
7. Failed to commence work within 45 days after executing a contract, as required in 

s. Comm 47.69 (3). 
Commerce may disqualify any individual or firm from performing further work on a 
project if the individual or firm has not completed any of the six reporting points required 
in Comm 47.70 and outlined in Section 2 of this bid document.  Commerce will review 
and address the issue as stated in Comm 47.70 (4). 



BID RESPONSE 
(1st Page) 

Department of Commerce PECFA Program 
SITE NAME: Appleby's Auto Salvage 
COMMERCE #: 53070-1845-78 
BRRTS #: 03-60-305128 

Submit Bid Response To: Cathy Voges 
Public Bid Response 
Department of Commerce PECFA Bureau 
201 W Washington Ave, Madison WI  53703-2790 or 
PO Box 8044, Madison WI  53708-8044 

Consulting Firm Name:  
Complete Mailing  
Address:  
  
Telephone: ( ) - 
Fax Number: ( ) - 
E-mail Address:  
 
Bidder (check one that applies): 

 Professional Engineer License #  
 Professional Geologist License #  
 Hydrologist License #  
 Soil Scientist License #  

 

 
 

Use this box to certify (by marking with a check or X) a commitment to 
complete the work described in the bid specifications in its entirety for the 
Total Bid Amount proposed below.  Failure to provide this performance 
assurance will disqualify this bid response.  Providing unsolicited 
qualifications and/or contingency statements in your bid submittal will 
disqualify the bid response. 

Total Bid Amount: $   

Print Name:   

Title:   
 
I certify that I have the authority to commit my organization or firm to the 
performance of the bid I have submitted. 

Signature:  

 
Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)]. 



BID RESPONSE 
(2nd Page) 

Department of Commerce PECFA Program 
  SITE NAME: Appleby's Auto Salvage 
  COMMERCE #: 53070-1845-78 
 BRRTS #: 03-60-305128 

Consulting Firm Name:  
 
A bid will be considered non-compliant if the bid response does not include a 
separate tabulation of costs for each activity. 

1a Excavate and dispose of 1,600 tons of 
contaminated soil  $  

1b Stabilization of excavation walls  $  

2a Groundwater sampling of monitoring wells and 
piezometers (incl. reporting)  $  

2b Sampling of two off-site potable wells (incl. 
reporting)  $  

2c Sampling of on-site potable well (incl. reporting) $  

3 Reporting, upon completion of work  $  

4 Case Summary & Closeout Request, incl. GIS 
Registry packet $  

5 Waste disposal  $  

6 Web-Reporting and PECFA Claim Preparation $  

 Total Bid Amount $  
 



 

  
ENVIRONMENTAL & REGULATORY SERVICES DIVISION 

BUREAU OF PECFA 
101 West Pleasant Street, Suite 100A 

Milwaukee, Wisconsin 53212-3963 
TDD #: (608) 264-8777 
Fax #: (414) 220-5374 
Jim Doyle, Governor 

Mary P. Burke, Secretary 

 

  

March 22, 2007  
 
 
Mr. Gary Appleby  
Appleby's Auto Salvage, Inc.  
440 W. Bayfield Ave.  
Glendale, WI  53217  
 
RE: Assignment to Public Bidding – Round 48  

Commerce # 53070-1845-78-A DNR BRRTS # 03-60-305128  
Appleby's Auto Salvage, W2578 Holland Lima Rd., Oostburg  

 
Dear Mr. Appleby:  
The Wisconsin Department of Commerce (Commerce) has determined that additional activities must be 
conducted for the site referenced above.  A cost cap for the activities will be established through the 
PECFA public bidding process.  
An explanation of the bidding process and a copy of the bid document are enclosed.  A copy of the bid 
document will be available on the Wisconsin Department of Commerce website at 
http://www.commerce.wi.gov/ER/ER-PECFA-SiteBidding.html during the bidding process.  
The site will be listed in public bid round 48, scheduled to begin on March 26, 2007.  Until a cost cap is 
established through the bidding process, Commerce will not reimburse costs, including interest, for any 
work performed more than five business days after the date of this letter (except for an emergency 
action as defined in Comm 47.015).  
If there are any outstanding eligible costs, including loan interest, that have been incurred to date, a 
PECFA claim must be submitted no later than 120 days after the date of this letter.  Failure to file a claim 
prior to the deadline will result in ineligibility of interest expenses incurred between the date of this letter 
and the date a claim is filed.  
This site is under the regulatory jurisdiction of the DNR.  Please direct any questions about the remedial 
activities at this site to the DNR project manager, Nancy Ryan, at (920) 892-8756.  The bidding process 
is the responsibility of Commerce and all correspondence throughout the bidding process will originate 
from Commerce.  
Thank you for your continuing efforts to protect and restore Wisconsin’s environment.  If you have any 
questions, please contact me in writing at the letterhead address or by telephone at (414) 220-5402.  
Sincerely, 
 
 
 
 
Stephen D. Mueller 
Senior Hydrogeologist 
Site Review Section 
Enclosures: PECFA Public Bidding Process  
 Public Bid Document  
 
cc: Konicek Environmental Consulting, LLC  
 Nancy Ryan, DNR  



 

  
ENVIRONMENTAL & REGULATORY SERVICES DIVISION 

BUREAU OF PECFA 
9316 North 107th Street 

Milwaukee, Wisconsin 53224-1121 
TDD #: (608) 264-8777 
Fax #: (414) 357-4700 

 
Jim Doyle, Governor 

Mary P. Burke, Secretary 
 

  

 
May 23, 2007  
 
 
 
Mr. Gary Appleby  
Appleby's Auto Salvage, Inc.  
440 W. Bayfield Ave.  
Glendale, WI  53217  
 
RE: Notice of Intent to Select Least Costly Qualified Bid – Round 48  
 

Commerce # 53070-1845-78-A DNR BRRTS # 03-60-305128  
Appleby's Auto Salvage, W2578 Holland Lima Rd., Oostburg  

 
Dear Mr. Appleby:  
The Wisconsin Department of Commerce (Commerce) has identified the least costly qualified bid for 
the site referenced above.  Commerce intends to establish a reimbursement cap based on the bid 
submitted by Moraine Environmental, Inc. for $76,297.00.  The bid response is enclosed for your 
reference. 
Per Comm 47.68 (3), Commerce reviews the bids, starting with the least costly, to determine if all the 
requirements of the bid specification are met.  Listed below is the review status of each firm that 
submitted a competitive bid.  

Status Bid Amount Consultant Name 
Intent $76,297.00 Moraine Environmental, Inc.  
Not Reviewed $77,355.88 Endeavor Environmental Services, Inc.  
Not Reviewed $112,904.00 Konicek Environmental Consulting, LLC  

Per Comm 47.68 (6), a responsible party or bidder may protest Commerce’s selection of the least 
costly qualified bid.  If you wish to protest, refer to the enclosed PECFA Public Bidding Protest 
document for guidance on the process.  If a written protest is not received within 10 business days from 
the date of this letter, Commerce will approve the selected cost cap for completion of the scope of work.  
If you have any questions, please contact me in writing at the letterhead address or by telephone at 
(414) 357-4704.  
Sincerely, 
 
 
 
 
Stephen D. Mueller 
Senior Hydrogeologist 
Site Review Section 
 
Enclosures: Least costly qualified Bid Response 
 PECFA Public Bidding Protest 
 
cc: Thomas Ryan, Moraine Environmental, Inc.  
 Nancy Ryan, DNR (emailed letter only)  



 

 
ENVIRONMENTAL & REGULATORY SERVICES DIVISION 

BUREAU OF PECFA 
9316 North 107th Street 

Milwaukee, Wisconsin 53224-1121 
TDD #: (608) 264-8777 
Fax #: (414) 357-4700 
Jim Doyle, Governor 

Mary P. Burke, Secretary  
  

 

 
June 7, 2007  
 
 
 
Mr. Gary Appleby  
Appleby's Auto Salvage, Inc.  
440 W. Bayfield Ave.  
Glendale, WI  53217  
 
RE: Cost Cap Approval – Bid Round 48  
 

Commerce # 53070-1845-78-A DNR BRRTS # 03-60-305128  
Appleby's Auto Salvage, W2578 Holland Lima Rd., Oostburg  

 

 
 
PUBLIC BID END DATE: May 11, 2007  
 
The Wisconsin Department of Commerce (Commerce) has established a PECFA reimbursement 
cost cap (cost cap) using the bid responses from the Commerce bid process.  The cost cap is 
effective from the date of this letter forward.  
 

Approved cost cap to complete scope of work: $76,297.00 
 
In compliance with the invitation to bid, Moraine Environmental, Inc. provided a compliant bid 
response with the lowest total cost to complete the prescribed scope of work and has agreed to 
contract with the responsible party (RP) to furnish the items/services quoted.  This consulting firm is 
considered the successful bidder and can be contacted at:  
 
Moraine Environmental, Inc.  Phone: (262) 377-9060  

Address: 
1402 7th Ave. 
Grafton, WI  53024-2330  

Fax: (262) 377-9770  

E-Mail: moraine@execpc.com  

 
You must execute a written contract with one of the firms that submitted a bid listed in the table 
below.  Regardless of the firm you select, the cost cap is established by the least costly qualified bid.  
Failure to execute a written contract within 60 days of the date of this letter will result in the 
ineligibility of any interest expenses incurred from the date of this letter until a contract is executed.  
The consulting firm must notify Commerce of the written contract within 14 days of selection using 
Commerce’s website.  
 
Status Bid Amount Consultant Name 
Awarded $76,297.00 Moraine Environmental, Inc.  
Not Reviewed $77,355.88 Endeavor Environmental Services, Inc.  
Not Reviewed $112,904.00 Konicek Environmental Consulting, LLC  

 

mailto:moraine@execpc.com


 

 

This site is under the regulatory jurisdiction of the Department of Natural Resources (DNR).  Please 
direct any questions about the remedial activities at this site to Nancy Ryan, DNR Project Manager, 
at (920) 892-8756.  The competitive public bidding process and PECFA funding are the responsibility 
of Commerce.  Correspondence regarding the bidding process and/or PECFA funding should be 
directed to Commerce.  
 
The PECFA fund does not relieve the RP from liability.  The availability or unavailability of PECFA 
funding shall not be the determining factor as to whether a remediation is completed.  This approval 
does not guarantee the reimbursement of costs.  Eligibility of costs will be determined at the time of 
claim review.  
 
If you have any questions, please contact me in writing at the letterhead address or by telephone at 
(414) 357-4704.  
 
Sincerely,  
 
 
 
Stephen D. Mueller  
Senior Hydrogeologist  
Site Review Section  
 
cc: Thomas Ryan, Moraine Environmental, Inc.  

Nancy Ryan, DNR (email)  
 PECFA Loan Department, State Bank of Chilton  
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