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September 27, 2017 

Tim Zeichert 
Wisconsin Department of Natural Resources 
P.O. Box 8044 
Madison, WI 53703 

Subject: Capitol Auto Sales/BV's Automotive - Bid Deferment Request for closure activities. 
BRRTS #: 03-41-545023, PECFA #: 53216-2054-10 

Dear Mr. Zeichert, 

At the request of the WDNR, a bid deferment (using Usual & Customary schedule of charges) is being 
submitted for closure activities at the subject property located at 7210 W. Capitol Drive in Milwaukee, Wisconsin. 
The cost estimate will include: [1] Primary Closure Request, [2] GIS Packet, [3] Cap Maintenance Plan, and [4] 
Well Abandonment. The cost estimate is as follows: · 

Primary Closure Request 
GIS Packet 
Cap Maintenance Plan 
Well Abandonment 
Change Order Request 

$2,700.00 
$ 507.36 
$ 320.04 
$ 760.43 
$ 381.78 

Total $4,669.61 

METCO is requesting a bid deferment in the amount of $4,669.61 to complete the above workscope. Upon 
state and client approval of the proposed workscope and budget, METCO will proceed with the project. 

Attached is a draft standardized invoice form for the above workscope as required. 

Should you have any questions, comments, or recommendations please contact me at our La Crosse office 
(608) 781-8879 or email at jasonp@metcohq.com. 

Sincerely, 

~ 
Jason T. Powell 
Staff Scientist 

Attachment 

c: Hazim Farrah - Client 

Environmental Consulting, Fuel System Design, Installation and Service 



Usual and Customary Standardized Invoice #22 
July 2017 - December 2017 

PECFA #: 53216-2054-10-A 
BRRT's #: 03-41-545023 

5 Closure Request 

5 Closure Request 

8 Well Abandonment 

8 Well Abandonment 

8 Well Abandonment 

8 Well Abandonment 

8 Well Abandonment 

35 Cap Maintenance Plan 

36 Change Order Request 

Variance 

CR05 Primary Closure Request 

CR15 GIS Packet Submittal (For Source Property only) 

Consultant WAB05 Coordination 

Consultant WAB10 Water column < 30 ft 

Consultant WAB20 Bentonite Pellets (50lb bag - 1/4" pellet) 

Consultant WAB25 Portland Cement (94Ib bag) 

Consultant WAB30 Primary Mob/Demob 

CMP05 Cap Maintenance Plan 

COR05 Change Order Request {cost cap exceedance requests) 

Submittal $ 

Packet $ 

Site $ 

Ft $ 

Bag $ 

Bag $ 

Site $ 

Plan $ 

Change Order $ 

U&C Total 

Variance to U&C Total 

Grand Total 

2,700.00 

507.36 

162.86 

2.52 74 

10.82 3 

8.19 2 

362.25 

320.04 

381.78 

(~ 
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$ 

$ 

$ 

$ 

4,669.61 

4,669.61 

2,700.00 

507.36 

162.86 

186.48 

32.46 

16.38 

362.25 

320.04 

381.78 


