



Excellence through experience™

709 Gillette St., Ste #3 ♦ La Crosse, WI 54603 ♦ 1-800-552-2932 ♦ Fax (608) 781-8893 Email: rona@metcohq.com ♦ www.metcohq.com

April 9, 2019

John T. Hunt
Wisconsin Department of Natural Resources
223 East Steinfest Road
Antigo, WI 54409

Subject: LeMay Property: Bid deferment request for well abandonment activities.
BRRTS #: 03-16-560360, PECFA #: 54880-2934-21

Dear Mr. Hunt,

On behalf of our client, a bid deferment request (using Usual & Customary schedule of charges) is being submitted for the subject property located at 721 Belknap Street in Superior, Wisconsin. This will include: [1] Well Abandonment. The cost estimate is as follows:

Well Abandonment	\$ 813.67
Change Order Request	\$ 381.78
Total	<u>\$1,195.45</u>

METCO is requesting a bid deferment in the amount of \$1,195.45 to complete the above workscope. Upon state and client approval of the proposed workscope and budget, METCO will proceed with the project.

Attached is a draft standardized invoice form for the above workscope as required.

Should you have any questions, comments, or recommendations please contact me at our La Crosse office (608) 781-8879 or email at jasonp@metcohq.com.

Sincerely,

Jason T. Powell
Staff Scientist

Attachments

c: Mike LeMay – Client

Usual and Customary Standardized Invoice #25

January 2019 - June 2019 (updated 2/25/19)



PECFA #: 54880-2934-31-A
 BRRTS #: 03-16-560360
 Site Name: LeMay Property
 Site Address: 721 Belknap St., Superior, WI

Vendor Name: _____
 Invoice #: _____
 Invoice Date: _____
 Check #: _____

U&C Total \$ 1,195.45
 Variance to U&C Total \$ -
 Grand Total \$ 1,195.45

TASK	TASK DESCRIPTION	SERVICES	ACTIVITY CODE	ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAX UNIT COST	UNITS	TOTAL MAX
8	Well Abandonment	Consultant	WAB05	Coordination	Site	\$ 162.86	1	\$ 162.86
8	Well Abandonment	Consultant	WAB10	Water column < 30 ft	Ft	\$ 2.52	84	\$ 211.68
8	Well Abandonment	Consultant	WAB20	Bentonite Pellets (50lb bag - 1/4" pellet)	Bag	\$ 10.82	3	\$ 32.46
8	Well Abandonment	Consultant	WAB25	Portland Cement (94lb bag)	Bag	\$ 8.19	1	\$ 8.19
8	Well Abandonment	Consultant	WAB30	Primary Mob/Demob	Site	\$ 398.48	1	\$ 398.48
36	Change Order Request		COR05	Change Order Request (cost cap exceedance requests)	Change Order	\$ 381.78	1	\$ 381.78