



Excellence through experience™

709 Gillette St., Ste. #3 ♦ La Crosse, WI 54603 ♦ 1-800-552-2932 ♦ Fax (608) 781-8893 Email: rona@metcohq.com ♦ www.metcohq.com

September 27, 2019

Carrie Stoltz  
Wisconsin Department of Natural Resources  
107 Sutliff Avenue  
Rhinelander, WI 54501

**Subject:** Pizza Place Restaurant – Bid Deferment Request for Closure Activities.  
BRRTS #: 03-03-562914, PECFA #: 54889-9999-25

Dear Ms. Stoltz,

A bid deferment request (using the Usual & Customary Cost Schedule) is being submitted for the subject property located at 225 U.S. Highway 8 & 63 in Turtle Lake, Wisconsin. This work scope will include: [1] Prepare Primary Closure Request, [2] GIS Packet (Source Property), [3] GIS Packet (Off-Site), [4] Cap Maintenance Plan, [5] Engineer review of file and closure request as required, and [6] Well Abandonment (if closure approved) for MW-1, -2, -3, -4, PZ-2 and PZ-3. The costs are as follows:

Primary Closure Request	\$2,781.00
GIS Packet (Source Property)	\$ 522.58
GIS Packet (up to 2 off-site)	\$ 458.78
Cap Maintenance Plan	\$ 329.64
Engineer Review of File & Closure Request	\$1,129.60
Well Abandonment (if closure approved)	\$1,742.24
Change Order Request	<u>\$ 393.23</u>
Total	\$7,357.07

METCO is requesting a bid deferment in the amount of \$7,357.07 to complete the above work scope. Upon state and client approval of the proposed budget, METCO will proceed with the project.

Should you have any questions, comments, or recommendations please contact me at our La Crosse office (608) 781-8879 or email at [jasonp@metcohq.com](mailto:jasonp@metcohq.com).

Sincerely,

Jason T. Powell  
Staff Scientist

Attachments

c: Douglas Potvin c/o Janet Diercks POA – Client

# Usual and Customary Standardized Invoice #26

## July 2019 - December 2019



RR-111a

PECFA #: 54889-9999-25  
 BRRTS #: 03-03-562914  
 Site Name: Pizza Place Restaurant  
 Site Address: 225 US HWY 8 & 63  
Turtle Lake, WI

Vendor Name: \_\_\_\_\_  
 Invoice #: \_\_\_\_\_  
 Invoice Date: \_\_\_\_\_  
 Check #: \_\_\_\_\_

U&C Total \$ 7,357.07  
 Variance to U&C Total \$ -  
 Grand Total \$ 7,357.07

TASK	TASK DESCRIPTION	SERVICES	ACTIVITY CODE	ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAX UNIT COST	UNITS	TOTAL MAX
5	Closure Request		CR05	Primary Closure Request	Submittal	\$ 2,781.00	1	\$ 2,781.00
5	Closure Request		CR15	Continuing Obligation Packet Submittal (For Source Property	Packet	\$ 522.58	1	\$ 522.58
5	Closure Request		CR20	Continuing Obligation Packet Submittal (For off-site Propertie	Per Additional Property	\$ 229.39	2	\$ 458.78
5	Closure Request		CR30	PE review and certification of closure packet	Site	\$ 1,129.60	1	\$ 1,129.60
8	Well Abandonment	Consultant	WAB05	Coordination	Site	\$ 162.86	1	\$ 162.86
8	Well Abandonment	Consultant	WAB10	Water column < 30 ft	Ft	\$ 2.60	392	\$ 1,019.20
8	Well Abandonment	Consultant	WAB20	Bentonite Pellets (50lb bag - 1/4" pellet)	Bag	\$ 11.14	13	\$ 144.82
8	Well Abandonment	Consultant	WAB25	Portland Cement (94lb bag)	Bag	\$ 8.44	2	\$ 16.88
8	Well Abandonment	Consultant	WAB30	Primary Mob/Demob	Site	\$ 398.48	1	\$ 398.48
35	Cap Maintenance Plan		CMP05	Cap Maintenance Plan	Plan	\$ 329.64	1	\$ 329.64
36	Change Order Request		COR05	Change Order Request (cost cap exceedance requests)	Change Order	\$ 393.23	1	\$ 393.23